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THE GENERAL CONDITIONS 
 
 

The Conditions of Contract shall be the Model Form of General Conditions of Contract MF/1 
(Rev 6) published for the Joint IMechE/IET Committee on Model Form of General Conditions 
of Contract by the Institution of Engineering and Technology and recommended by the 
Institution of Engineering and Technology and the Institution of Mechanical Engineers, 2014 
edition, incorporating the Amendments resulting from the Local Democracy, Economic 
Development and Construction Act 2009 and with the following additional amendments and 
additions within The Special Conditions (Section A3): 
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THE SPECIAL CONDITIONS 
 
 
Clause 1: Definition of Terms 

 
'Engineer' means de Graaff and Partners Limited or the person for the time 
being or from time to time notified in writing by the Purchaser to the 
Contractor as the Engineer for the Contract, or in default of any notification 
the Purchaser. 
 
'Purchaser' means The Leathermarket Joint Management Board (JMB) and 
shall include the Purchaser's legal personal representative’s successors in title 
to the Purchaser and assigns. 

 
'Contractor' means the person whose Tender has been accepted by the 
Purchaser and the legal successors in title to the Contractor but not any 
assignee of the Contractor. 

 
‘Time for Completion’ means that date agreed within the Programme. 

 
‘Special Conditions’ means the special conditions identified in Section A3.  
The Special Conditions alter the General Conditions. 
 
‘Supplementary Clauses’ means the supplementary clauses identified in 
Section A6. 

 
‘Site Manager’ means the person appointed by the Contractor to manage and 
supervise the Works on a daily basis. 
 
‘Supply’ means the provision of samples, drawings, designs, materials, 
equipment and labour for the completion of the Works and shall include the 
installation or fixing of any supplied equipment or materials in accordance 
with any manufacturer’s guidelines. 
 
‘Approved’ means an agreed sample or drawing that the Engineer has 
selected from samples or drawings which the Contractor shall provide. 
 
 

 Sub-Clause 2.1 Engineer’s duties 
  
  Delete second paragraph.   
 
 
 Sub-Clause 2.8 Replacement of engineer 
 
  Delete this sub-clause in its entirety.   
 
 
 Sub-Clause 3.2 Sub-contracting 
 
  Insert new sub-clause 3.3 as follows: 
 

“Where any sub-contractor or sub-consultant that has design obligations in 
respect of the Works is appointed by the Contractor, the Contractor shall, 
prior to any approval being given in accordance with sub-clause 3.2 above, 
produce a copy of the agreed form of sub-contract or sub-consultancy 
agreement (which shall in any event be executed as a deed) to the Purchaser 
for its approval (such approval not to be unreasonably withheld) provided that 
the giving of such approval shall not in any way mitigate, affect, reduce or 
diminish the Contractor’s responsibilities or liability under this Contract and 
in particular without prejudice to the Contractor’s design responsibility under 
sub-clause 13.3.  
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 Clause 4: Precedence of Documents 
   
  Delete this clause and replace with the following: 
 

“The Conditions and the Supplementary Clauses shall prevail over any other 
document forming part of this Contract. In this case of conflict or 
discrepancies between the General Conditions, the Special Conditions and the 
Supplementary Clauses, they shall be read in the following order of 
precedence: 
 
(a) The Special Conditions; 
(b) The Supplementary Clauses; and 
(c) The General Conditions. 

 
Subject thereto the Specification shall prevail over any other document 
forming part of this Contract. 
 
 

Clause 6: Changes in Costs 
 

Delete this in its entirety. 
 
 
 Clause 7: Agreement 
 
  At the end add: 
 
  “Such agreement will be executed by the parties as a deed.” 

 
 

Clause 8.1: Provision of bond or guarantee 
 
  Delete this sub-clause and replace with:  
 
  “The Contractor shall procure the guarantee for the due performance of the 

Contract. Subject to sub-clauses 8.3 and 8.4, the terms of the guarantee (the 
“Guarantee”) shall be in the form annexed to these Conditions at Section A5.” 

 
 
Sub-Clause 8.2 Failure to provide bond or guarantee 
 
  Delete “30 days after the date of the Letter of Acceptance” in lines 2-3 and 

replace with “by the date for commencement of the Works specified in the 
Programme”. 

 
  Insert new Sub-Clauses 8.3 to 8.5 as follows: 
 

 Sub-clause 8.3 8.3 The Contractor shall ensure at all times that the contract value limit set 
out in the Guarantee will be greater than the Contract Price including VAT (the 
“Total Cost”). 

 
Sub-clause 8.4 8.4 If at any point:  
 

8.4.1 it becomes clear, or ought reasonably to have become clear, to 
the Contractor; or  

 
  8.4.2  the Contractor is notified by the Purchaser or the Engineer that 

the Total Cost will exceed the contract value limit set out in the 
Guarantee, whether as a result of a variation or otherwise, the 
Contractor agrees that it shall:  

 
 8.4.3  provide a New Guarantee from the same Guarantee provider 

with a contract value limit which is equal to or greater than the 
revised Total Cost but which is otherwise on the same terms as 
the Guarantee (the “New Guarantee”); and 
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 8.4.4  provide evidence to the Purchaser and the Engineer that the 
New Guarantee is in place within 14 days of such discovery or 
notification. 

 
  8.5 If the Guarantee is not provided in the form or the timeframe provided 

for in Sub-Clause 8.2, or the New Guarantee is not provided in the form 
or the timeframe provided for in Sub-Clause 8.4, the Employer shall be 
entitled to deduct and retain 5% of the value of the total sum certified 
in each interim certificate of payment until the earlier of: 

  
  8.5.1  the Guarantee being provided in accordance with sub-clause 8.2 

or the New Guarantee being provided in accordance with sub-
clause 8.4; and 

 
  8.5.2  the issue of the final certificate of payment in accordance with 

sub-clause 39.7.” 
 
 

Clause 9:  Details confidential 
  
  Delete sub-clause 9.1 and substitute: 
 

The Contractor agrees that except insofar as is necessary to comply with any 
legal or regulatory authority requirements: 
 
9.1.1 during its engagement or following its termination it will not 

communicate or permit communication of the terms of this 
agreement or any information relating to the Contract to any third 
party other than the Contractor’s professional advisers; and 

 
9.1.2 it will instruct such professional advisers not to communicate or permit 

communication of the terms of such information to any third party. 
 
No photographs of the Site or of the Works or any part thereof shall be taken. 

 
  No written or verbal information or drawings concerning this Contract shall 

be supplied by the Contractor to any person without written permission from 
the Engineer 

 
 

Clause 10.1: Notices 
  
  In sub-clause 10.1, delete “in the Appendix or by secure email to the 

respective email addresses stated in the Appendix.” and replace with “as 
follows”: 

 
  Purchaser’s Address: 
 
  Leathermarket JMB  
  26 Leathermarket Street 
  London SE1 3HN 
 
  Contractor’s Address: 
 

TBA 
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 Engineer’s Address: 
 

de Graaff & Partners Limited 
Unit 2 Harbourland Business Court 
Boxley Road 
Maidstone 
Kent ME14 3DN 

 
Sub-Clause 11.2 Rights over real estate, consents etc. 

 
Delete sub-clause in its entirety and substitute: 
 
It shall be the responsibility of the Contractor to obtain all necessary consents 
and approvals applicable to the works on site. 
 
 

 Sub-Clause 11.3 Import permits, licences and duties 
   
  Delete sub-clause in its entirety. 
 
 
 Sub-Clause 11.5 Purchaser’s lifting equipment. 

 
Delete sub-clause in its entirety. 

   
 
 Sub-Clause 11.7 Power, etc. for tests on site 
 

Delete sub-clause in its entirety and substitute: 
 

All labour, materials, etc. for tests and repeat tests in accordance with the 
Specification shall be provided by the Contractor. 

   
 
 Sub-Clause 14.2 Form of programme 
 
  The form of programme shall be tracking gantt and shall be submitted to the 

Engineer 4 weeks prior to the start of the Works.  An updated Programme 
shall be provided as necessary, and whenever there is a change in the Time 
for Completion. 

 
 
 Clause 16: Errors in drawings, etc. supplied by Contractor 
  
  Delete Clause 16 and substitute: 
  
  The Contractor shall inform the Purchaser in writing as soon as reasonably 

practicable of any mistake, inaccuracy or omission in the drawings, samples, 
patterns, models or information supplied by the Contractor.  The Contractor 
accepts entire responsibility for the contents of any documents provided by 
him and for any mistake, inaccuracy or omission therein which shall be 
corrected by the Contractor following written notice to the Purchaser at no 
cost to the Purchaser. 

 
  Immediately following execution of this Contract, the Contractor shall 

undertake a review of the drawings and written information supplied by the 
Purchaser and the Engineer for the purposes of identifying any discrepancies 
within or between them. The Contractor shall inform the Purchaser and the 
Engineer of the results of his review as soon as reasonably practicable, and in 
any event within two weeks from the date of this Contract.  

 
 
 
 
 



 
 
 

Leathermarket JMB | Symington House Refurbishment  Page | 8 10678 |Nov 2021 

  Where the Contractor identifies any discrepancy within the documents (to the 
extent that such a discrepancy has not already been identified in accordance 
with the previous paragraph), the Contractor shall inform the Purchaser in 
writing of his proposed amendment to remove the discrepancy;  and (subject 
to compliance with all applicable laws) the Purchaser shall decide between 
the discrepant items or otherwise may accept the Contractor’s proposed 
amendment and the Contractor shall be obliged to comply with the decision 
or acceptance by the Purchaser without cost to the Purchaser. 

 
  The Contractor shall bear any costs he may incur as a result of delay in 

providing notification of errors, omissions or discrepancies therein, for which 
the Contractor is responsible.  

 
  The Contractor shall at his own expense carry out, or bear the reasonable cost 

of, any alterations or remedial work necessitated by such errors, omissions or 
discrepancies for which he is responsible and modify the drawings, samples, 
patterns, models or information accordingly. 

   
  The performance of his obligations under this clause shall not relieve him of 

his liability under Clause 34 (Delay).  
 
 

Sub-Clause 17.1 Contractor’s representatives and workmen 
 
  Delete and replace with: 
 
  “Full time on site supervisory representation shall only be required if specified 

in the Supplementary Conditions to Contract.” 
 
 

Sub-Clause 19.2 No night or rest day working 
 
  Delete sub-clause 19.2 and replace with: 
 
  No works shall be carried out at any time other than those detailed within the 

Supplementary Conditions to Contract without the consent of the Engineer. 
 
 
Sub-Clause 25.2 Additional cost caused by suspension 
 
  At beginning of clause insert: 
  “Save where the suspension is attributable to any breach by the Contractor”. 
 
 
Sub-Clause 25.6 Effect of suspension on defects liability 
  
  In line 1 delete the word “suspension” and replace with “any suspension that 

is not attributable to the negligence or breach by the Contractor”.  
 
 
Sub-Clause 27.1 Meaning of Variation 
 
  Delete sub-clause 27.1 and substitute: 
  
  “In the Conditions the term “variation” means any alteration of the Works, 

the Contractor’s method of working or the conduct of activity on site including 
(without limitation) the order in which the Works are carried out, whether by 
way of addition, modification or omission.  

 
 
Sub-Clause 29.1 Taking-over by sections 

 
  Add the following to the end of the existing sub-clause 29.1: 
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  “For the purposes of this Contract “Taking Over” is the end of the construction 
phase of the Works or Section, as the case may be, when the Tests on 
Completion have been passed and the Works or Section are complete in all 
material respects and are accepted by the Purchaser as suitable for the 
purpose.” 

 
 
Sub-Clause 29.2 Taking-over certificate 
 
  Add the following paragraph to the end of the existing sub-clause 29.2: 
 
  “The issue of a Taking-Over Certificate shall not operate as an admission that 

the Works have been completed in every respect. If for any reason of default 
of the Contractor the Works or Sections thereof are not wholly completed to 
the satisfaction of the Engineer provided such Works or Sections thereof shall 
be reasonably capable of being used, the Engineer may issue a Taking-Over 
Certificate, which shall state in what respects the Works or Sections are 
incomplete, and the Contractor shall be afforded reasonable access and 
opportunity to complete the said Works or Sections thereof. The Contractor’s 
full liability under the Contract shall continue to apply to the sections of the 
Works so stated to be incomplete.” 

 
 

Sub-Clause 30.1 Use before taking-over 
 
  Delete and replace with: 
 
  “Use of the works by the Purchaser before a Taking-Over Certificate has been 

issued shall only be permitted with the agreement of the Engineer.” 
 
 
Sub-Clause 34.2 Prolonged delay 
 
  Delete everything from “up to an amount not exceeding the sum state in the 

Appendix” to the end of the clause and replace with:  
 
  “Upon termination of the Contract under this clause the Purchaser shall not 

be required to make any further payment to the Contractor pursuant to or in 
connection with the Contract. The Purchaser may himself complete the Works 
or may employ any other contractor to do so, and the Purchaser shall have 
the free use of any Contractor’s Equipment for the time being on the Site.” 

  
 

 Sub-Clause 35.2 Procedures for performance tests 
 
  Delete sub-clause 35.2 and substitute: 
 
  “Any performance tests deemed as necessary by the Engineer or the 

Purchaser shall be carried out by the Contractor and witnessed by the 
Engineer.” 

 
 
Sub-Clause 35.6 Time for completion of performance tests 
 
  Delete and replace with: 
   
  “The time for completion of the Performance Tests shall be 3 months from 

Taking Over.” 
 
 

Sub-Clause 36.1 Defects after taking-over 
 
  Delete the second sentence. 
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Sub-Clause 36.9 Limitation of liability for defects 
 
  Delete this sub-clause in its entirety.  
 
 
Sub-Clause 39.2: Time for application 

 
Delete sub-clause 39.2 in its entirety and substitute: 

 
“The Contractor may make application to the Engineer at monthly intervals 
interim certificates of payment in respect of: 
 
- Plant delivered to the Site. 
 
- Work executed on the Site. 
 
  
- Claims for additional payment in accordance with the Conditions. 
 
- Plant affected by suspension under sub-clause 25.1 (Instructions to 

Suspend). 
 
 

 Sub-Clause 39.3: Form of application 
 

Delete sub-clause 39.3 (d) and substitute: 
 
“be accompanied by such supporting documentation as the Purchaser shall 
reasonably require” 
 

 
Sub-Clause 39.5: Final date for payment 
 
  Delete this sub-clause and substitute: 
 
  “The final date for payment of a sum payable (the ‘Final Date’) shall be 7 days 

after the Due Date.”   
 
 

Clause 40.4: Delayed payment 
 

Delete “specified in the Appendix” and replace with “2% above the base rate 
from time to time of The Royal Bank of Scotland plc.” 

 
 
 Sub-Clause 42.3 Purchaser’s indemnity against infringement 
 
  Delete this sub-clause in its entirety. 
 
 

Clause 44: Limitation of liability 
 

Delete sub-clauses 44.2 to 44.5 in their entirety. 
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Clause 47: Insurance 
 
 Clause 47.4: Third party insurance 
 

Delete “the amount stated in the Appendix” and replace with “£5,000,000 for 
any one claim or series of claims arising from the same incident.” 

 
 
 Clause 47.8 Insert new sub-clause 47.8 as follows: 

 
“The Contractor shall maintain and causing any Sub-Contractor to maintain 
insurances in respect of: 

 
(a) Personal injury or death  

 
(b) Any expense, liability, loss, claim or proceedings by reason of injury or 

damage to property as defined in Clause 47. 
 

Such insurance to be in the minimum amount of £5,000,000.00 in respect of 
any one claim or series of claims arising out of any one event.” 
 
 

 Clause 47.9 Insert new sub-clause 47.9 as follows: 
 
(a) “The Contractor confirms that it currently maintains and agrees that it 

will continue to maintain (subject to such insurance continuing to be 
available to members of the Contractor’s profession at reasonable 
commercial rates and terms) suitable professional indemnity insurance 
with an underwriter  of repute covering its obligations in relation to the 
Works for a sum insured of not less than £5,000,000 in respect of each 
and every claim for a period of at least 12 years from the date of the issue 
of the Taking-Over Certificate. 

 
(b) The Contractor will supply the Purchaser with documentary evidence 

sufficient to enable the Purchaser to satisfy itself that such insurance is 
being maintained and the last premium due in respect of it has been paid 
whenever requested so to do by the Purchaser. 

 
(c) The Contractor warrants that to the best of its knowledge and belief it is 

not aware of any fact or matter which might entitle the insurer to 
repudiate liability under the policy generally or in relation to any 
particular claim and agrees that it will use its best endeavours to ensure 
that the insurance required by this sub-clause 47.9 is not invalidated or 
prejudiced in any way by any act, default or omission by it or its 
employees, servants or agents. 

 
(d) The Contractor shall immediately inform the Purchaser if the insurance 

required by this sub-clause 47.9 ceases to be available at reasonable 
commercial rates and terms or of any circumstances in which the 
Contractor is unable to comply with its obligations under this clause 47.9 
in order that the Contractor and the Purchaser can discuss means of best 
protecting their respective positions in respect of the Works in the 
absence of such insurance.” 

  
 
 Sub-Clause 51.1 Purchaser’s default 
 
  Delete sub-clause 51.1(d). 
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 Sub-Clause 52.1 Arbitration 
  
  Delete this sub-clause in its entirety and replace with the following: 
 

“Subject to the preceding provisions of this clause 52 any dispute or difference 
arising out of or in connection with this agreement shall be referred to the High 
Court of Justice in London.  The law of England shall be the proper law of this 
Contract.”  

 
  
Additional Special Conditions for Use in Contracts involving the incidental supply of hardware and software 
 
Applicable. 
 
 
Additional Special Conditions for Use in Contracts which are subject to the Contracts (Rights of Third 
Parties) Act 1999 
 
Applicable. 
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THE APPENDIX 
 
 
 

Sub-Clause 34.1: Delay in Completion 
 

Contractors Liability for Damages. 
 

(a) Amount 
to be deducted 1% per week 

 
(b) Maximum Percentage of Contract 
 Value which the deductions 10%  

may not exceed  
 
 
 

Sub-Clause 5.5: Prime Cost Items )  The Percentage quoted 
) by the Contractor in 

Percentage on Prime Cost Items ) the Tender Documents 
 
 
 

Sub-Clause 41.2: Allowance for Profit 
 

Percentage to be added   The Percentage quoted 
 by the Contractor in 
 the Tender Documents 
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THE GUARANTEE 
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2. SUPPLEMENTARY CLAUSES 
 
 

2.1 Scope of Contract 
 
2.1.1 The work to be executed under this Contract shall include the manufacture, Supply and 

commissioning of lift equipment necessary for the refurbishment of two electric passenger lifts 
located at Symington House, Lawson Estate, Great Dover Street, London SE1 4AA. 
 

2.1.2 The Contractor shall be wholly responsible for the Supply, erection, adjusting, testing and 
setting to work of the installation in accordance with the true intent and meaning of this 
Contract and to the entire satisfaction of the Engineer and the Purchaser.   The Tender must 
include all supervision, labour, materials and plant to achieve this result in accordance with the 
Contract and the Programme. 

 
2.1.3 The Contractor shall be liable for any costs in the event of any failure to achieve the operating 

requirements of the Contract including all associated costs. 
 
2.1.4 Hoardings to lift entrances, cutting away and making good and other general builders work will 

be carried out by the Contractor or his appoint Sub-Contractor. 
 

2.2 Possession of the Site 
 

2.2.1 The Site will be available for use of the Contractor from the date agreed and noted within the 
Tender and the Programme. 
 

2.2.2 The Contractor's attention is drawn to the fact that the building will be fully occupied 
throughout the Contract and he is to allow in his Tender for carrying out the Works under these 
conditions. 

 
2.2.3 The Contractor shall take all necessary precautions to ensure the safety of the occupants of the 

building and operatives during the execution of the Works. 
 
2.2.4 All stairways, passages and circulation areas shall be kept clear of all obstacles and tools.   

Where possible the immediate area of working shall be adequately screened or at least 
identified by the position of safety barriers.   The screens or safety barriers shall be positioned 
so as not to obstruct passage to or from an escape route.   Due regard to safety must be taken 
when such segregation is not practical.   Screens, hoardings, lift landing doors, etc. shall be 
securely locked at all times when a lift opening is left unattended. 

 
2.2.5 Tools, materials, etc. must be confined to the immediate working area, adequately safe-

guarded when left for a short period and completely cleared away at night or when the Site is 
left unattended. 

 
2.2.6 The security of the lift machine room, storage facilities, etc. shall be maintained by all 

operatives during the execution of the Works. 
 

2.3 Restrictions on Noise 
 
2.3.1 The Contractor shall carry out the Works in a manner to cause the least disturbance to the 

building occupants. 
 

2.3.2 The Works shall proceed during the working hours noted within the Tender but the Contractor 
shall take all reasonable steps to avoid noise nuisance. 

 
2.3.3 All very noisy work and continuous operations involving drilling and heavy hammering shall be 

carried out after 09:00 hours and before 17:30 hours and the cost arising out of this restriction 
shall be included in the Tender. 
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2.3.4 Music playing devices of any kind must not be used at any time. 
 
2.3.5 Site personnel shall not accept instructions to stop work due to noise or for any other reason 

from persons other than those authorised to do so.   The names of persons empowered to 
issue instructions to site personnel will be stipulated at the initial meeting. 

 
2.3.6 No additional costs arising from instructions received from other sources will be accepted. 

 
 

2.4 Variations 
 

2.4.1 The Works may be modified from time to time during the currency of the Contract by the 
Engineer in accordance with the relevant clauses within the Conditions, either by alteration, 
addition or omission without prejudice to the rights or obligations of the Contractor. 

 
2.4.2 The value of all such variations shall be determined by one of the following two methods as 

directed by the Engineer: 
 

i By Quotation 
 

Wherein the Contractor shall submit to the Engineer a formal quotation in 
duplicate for the variation and shall proceed with the variation only on receipt of 
formal written acceptance of the quotation by the Engineer. 
 

ii By Daywork 
 

Wherein the Contractor shall proceed with the variation on receipt of a formal 
instruction and the cost of the variation determined on completion in accordance 
with the daywork rates quoted by the Contractor in Appendix 1 of the Tender. 

 
Daywork sheets shall be presented for signature to the Engineer (who will retain 
three copies) not later than the end of the week following that in which the work 
is executed.  Two priced copies shall be submitted to the Engineer within seven 
days of signature. 
 
All daywork sheets shall state the source and date of the instructions covering the 
work and whether the work is complete or still proceeding. 
 
The signature of the Engineer will mean that the labour and specified materials 
were used in connection with the work described but it will not form authority for 
the inclusion of the item in the final accounts. 
 
The Contractor shall retain and produce for the inspection of the Engineer when 
called for, the daywork sheets and materials invoices applying to all variations by 
the daywork method. 
 
A variation requested by the Engineer will take the form of a written variation 
instruction issued to the Contractor.   The Contractor will be required to submit 
variation estimates not later than two weeks from the receipt of a request for a 
variation. 

 
 
2.5 Authorised Overtime 
 

2.5.1 Should the rate of progress of the Works at any time during the currency of the Contract 
require, in the opinion of the Engineer, to be increased and the Contractor satisfies the 
Engineer either that as many operatives as can properly work on the job simultaneously are 
already being employed during normal working hours, or that although additional operatives 
could properly be employed during normal working hours the Contractor has failed to recruit 
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them, the Contractor shall, provided the necessary materials are available, undertake to 
arrange to work whatever overtime may be called for by the Engineer.  The payment due to 
the Contractor for any such overtime worked by him shall be determined as set out below. 

 
2.5.2 Failure to recruit additional labour will only be accepted as a justification for chargeable 

overtime if compression of the Programme has occurred resulting in the Contractor being 
required to provide a much larger number of working hours within a given period than would 
have been required had the original Programme been maintained. 

 
2.5.3  the event of the Contractor being given written permission to work overtime on the Works, 

assessment of the number of overtime hours for which the Contractor may claim payment for 
non-productive time shall be assessed on the difference between the number of hours actually 
worked by an operative and the number of hours up to which the Tender was based as stated 
in the Tender Documents. 

 
2.5.4 The Contractor will be entitled to claim the net cost of the non-productive time, plus the 

percentage addition for establishment charges only. 
 

2.5.5 In the case of overtime worked on items to be costed at Daywork rates, percentage addition 
at the rates quoted in the Schedule of rates for Daywork shall be applied. 

 
2.5.6 In each case the number of overtime hours worked each week by each trade employed by the 

Contractor shall be recorded by the Contractor and agreed by the Engineer, and statements in 
duplicate detailing the number of overtime hours worked by each trade shall be submitted by 
the Contractor to the Engineer early in the week following when the work was carried out.   

 
2.5.7 The Contractor will also be called upon to furnish the Engineer at the end of each month with 

a statement of the cost of all overtime worked during the preceding month. 
 

2.5.8 It should be noted that additional cost of any overtime necessary to obtain completion of the 
Works in accordance with the terms of the Contract will be deemed to have been included in 
the Contractor's Tender. 

 
 
2.6 Contract Management 
 

2.6.1 The Contractor shall appoint a Site Manager who shall be named in Appendix 5 of the Tender 
documents and should be of a standard appropriate to the technical complexities and 
organisational requirements of the Works.   He shall also be the duly accredited representative 
of the Contractor empowered to take instructions and, in the event of a number of 
departments within the Contractor’s organisation being involved in the Contract, he shall have 
effective authority over all aspects of their activities in as far as their employment on this 
Contract is concerned.   It will be responsibility of the Site Manager to see that information 
such as quotations, working drawings, as fitted drawings, technical information etc. are 
provided at the appropriate times as set out elsewhere in this Specification. 

 
2.6.2 The Site Manager shall be in attendance on Site when required until the whole of the Works 

have been completed and accepted by the Engineer. 
 

2.6.3 He shall also give all information regarding the operation of the Plant and apparatus to the 
Purchaser and his agents via the Engineer. 

 
2.6.4 The Site Manager shall also carry out the function of liaising with the Purchaser and the 

Engineer as described elsewhere in this document. 
 

2.6.5 The overall control of the Contract will be carried out by the Engineer and the Site Manager 
will be responsible to the Engineer for the smooth running of the Contract in respect of Supply 
of equipment, materials and the general progress of the Works. 
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2.6.6 Access to the Works shall be agreed with the Engineer who will make the necessary 
arrangements with the Purchaser to enable him to liaise with building occupants. 

 
 
2.7 Programme and Sequence of Working 
 

2.7.1 The Works shall be programmed to be carried out on during an agreed period, the duration of 
which shall be as detailed within the Tender.  It is an essential requirement of the Contract that 
the Works are completed on schedule. 

 
2.7.2 The Contractor shall prepare and submit to the Engineer a detailed Programme for the 

execution of the Works, including those carried out by Sub-Contractors, taking into account all 
restrictions with regard to working hours as set out elsewhere in this document. 

 
2.7.3 The Works shall be carried out in such a manner as to cause the minimum of disturbance to 

the building occupants. 
 

2.7.4 The Contractor shall keep the Engineer informed of the progress of the Works and Site 
meetings will be held at the intervals stated in Clause 2.09.1 to ensure that the progress can 
be monitored. 

 
2.7.5 The Contractor shall immediately inform the Engineer of any cause for delay that will affect the 

progress of the Works. 
 
2.7.6 The Works shall be carried out to each lift consecutively.  

 
 
2.8 Site Progress Meetings 
 

2.8.1 Site progress meetings will be held at bi-weekly intervals during the currency of the Works to 
enable progress to be monitored and the need for any variations to the Works to be raised by 
the Contractor and agreed. 

 
2.8.2 The date and time of the initial meeting will be established by the Engineer prior to the 

commencement of the Works. 
 

2.8.3 The Engineer reserves the right to call additional Site meetings as deemed necessary during 
the currency of the Contract. 

 
2.8.4 All Site meetings will be attended by the Engineer or his authorised representative, the Site 

Manager, a representative of any Sub-Contractor and the Purchaser if he deems necessary. 
 
 
2.9 Use of Plant 
 

2.9.1 The Contractor will be allowed reasonable use of electricity for lighting and power for the 
Works but must allow for temporary arrangements for distribution about the Site and 
maintain, adapt as necessary and clear away and make good on completion. 

2.9.2 The Contractor’s requirements shall be stated in Appendix 8 of the Tender documents. 
 
 
2.10 Labour Returns 
 

2.10.1 In order that the Engineer may remain acquainted with the amount of labour employed by the 
Contractor, the Contractor shall submit to the Engineer, at the same time at the 
commencement of each week, a statement showing the number of personnel employed on 
Site during the previous week. 
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2.11 Progressive Removal of Rubbish 
 

2.11.1 The Contractor shall from time to time or as required by the Engineer during the progress of 
the Works remove all rubbish, waste, surplus materials and empty cases, etc. (herein called 
'scrap materials') arising in connection with the Works, from all parts of the Site where Works 
are not immediately being carried out, and shall deposit all scrap materials tidily at a position 
agreed for such purpose with the Engineer, pending its final removal from Site by the 
Contractor.  The Contractor shall be fully responsible for the security of the scrap materials and 
for ensuring that they do not constitute a hazard. 

 
2.11.2 If the Contractor fails to carry out this cleaning to the satisfaction of the Engineer the right is 

reserved to instruct others to carry out the cleaning and charge the cost to the Contractor. 
 
 
2.12 Samples 
 

2.12.1 After the order has been placed, the Contractor shall furnish without delay and to the extent 
required by the Engineer, such samples of materials and workmanship proposed for the 
execution of the Works included in the Contract, or any additional works as may be ordered. 

 
2.12.2 If certain samples submitted by the Contractor do not, in the opinion of the Engineer, satisfy 

the terms of the Contract, and the Contractor is unable to provide an acceptable sample, the 
Engineer reserves the right to direct the Contractor to obtain the sample from a specific source.   

 
2.12.3 This direction will not prejudice the right of the Engineer to reject the sample or, if accepted, 

any equipment or material subsequently provided should they fail to be of the same standard 
as the accepted sample. 

 
2.12.4 Working drawings may be substituted temporarily for samples if preferred by the Contractor.   

Such drawings, when Approved, will be retained by the Engineer until the samples concerned 
are supplied. 

 
2.12.5 The samples submitted by the Contractor, and Approved, shall remain the property of the 

Purchaser until the completion of the Contract. 
 
 
2.13 Site Storage 
 

2.13.1 Space available for storage of materials on Site is very limited. The Contractor will be 
responsible for the security of all materials stored on Site, and a space for containers will be 
allocated should the Contractor feel this space is necessary.  The costs associated with the 
provision of any containers shall be included within his Tender. 

 
2.13.2 The Contractor will be responsible for ensuring that all materials are stored in a safe manner 

and that the floor loading is not exceeded. 
 

2.13.3 No highly flammable liquids or compressed gases or other volatile materials will be permitted 
within the building without special permission. 

 
 

2.14 Use of Site 
 

2.14.1 The Site shall not be used for any purpose other than the execution of the Contract. 
 

2.14.2 The Contractor is to take all necessary steps to prevent trespass of his own workmen on to 
adjacent occupied parts of the building. 
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2.15 Casing Up and Protection 
 

2.15.1 The Contractor shall take all necessary precautions to prevent dust and dirt from the Works 
spreading into other areas of the building. 

 
2.15.2 The Contractor will be responsible for the protection of floors, walls and furnishings in the 

locality of the Works and access routes against dust, dirt and damage. 
 

2.15.3 The Contractor shall provide and use all such dust sheets, tarpaulins, boarding etc. as are 
necessary or which in the opinion of the Engineer are necessary for the safety and protection 
of all persons using the building and of the fabric and finishes. 
 

2.15.4 The Contractor shall case up or otherwise protect as necessary all parts of the Works, 
completed or retained, liable to damage until completion of the Works. 

 
2.15.5 The Contractor shall cover up and protect all materials, work, etc. in all trades, including work 

executed by any Sub-Contractor, from injury or damage by weather or any other cause and 
clear away such protection upon completion of the Works. 

 
2.15.6 If damage does occur the Contractor shall make good, to the satisfaction of the Engineer 

including re-erecting scaffolding where necessary, dismantling and clearing away, etc. 
 
 
2.16 Contractor to State Objections 
 

2.16.1 In the event of anything described in the Contract being, in the opinion of the Contractor, 
unsuitable or undesirable, such item(s) shall be drawn to the Engineer's attention before 
commencing the Works. 
 
 

2.17 Site Survey 
 

2.17.1 The Contractor shall visit the Site and, by arrangement with the Engineer, examine the areas 
of the Works and take such Site dimensions as are necessary for the preparation of drawings 
for the installation of new equipment. 

 
 

2.18 Setting out of Work 
 

2.18.1 The Contractor shall be responsible for the setting out of the Works.  
 

2.18.2 The Contractor shall be responsible for ascertaining that the Works are fixed correctly in 
relation to the building and any special feature or fittings attached to it and shall take all 
reasonable precautions to ensure that a good appearance is achieved. 

 
 
2.19 Publicity and Photographs 
 

2.19.1 The Contractor may take photographs of the existing installation only for the purpose of 
preparing his Tender.  No photographs of the completed Works or any part of the completed 
Works for use in publicity material may be taken unless previously agreed with the Purchaser 
and the Engineer. 

 
2.19.2 No written or verbal information or drawings concerning this Contract shall be supplied by the 

Contractor to any person without written permission from the Engineer. 
 

2.19.3 The writing of letters to or by the giving of statements or of information in any other way to 
the media concerning the project or any other activities of the Purchaser is strictly prohibited. 
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2.19.4 If any request to provide such information is received from the media by the Contractor or any 
Sub-Contractor, the matter is to be reported to the Engineer without delay. 

 
 
2.20 Sign Boards and Notices 
 

2.20.1 No sign boards or notices are to be affixed or placed on the exterior or interior of the building 
other than those legally required, and those specifically required by the Contract. 

 
2.20.2 The Contractor is to Supply all notices necessary to protect the welfare of building occupants 

during the course of the Works. 
 
2.20.3 Notices shall be posted in a prominent position at each landing noting that the lift is out of 

service, and the notice shall contain emergency contact details. 
 
 
2.21 Site Liaison 
 

2.21.1 It is a vital condition of the Contract that good communication and relations be maintained 
with the building occupants throughout the Contract. 

 
2.21.2 The Site Manager shall be expected to liaise in a professional and courteous manner with 

building occupants, and to report any concerns or issues to the Engineer. 
 
 
2.22 General Health and Safety 
 

2.22.1 The Contractor shall take due regard of all current and applicable health and safety legislation 
in the design and implementation of the Works.   Any obligations shall continue throughout 
the duration of this Contract and the twelve months period following Practical Completion. 

 
2.22.2 The Engineer shall accept no liability for want of knowledge in such respect and the Contractor 

will be held responsible for any defects, etc. appertaining thereto. 
 

2.22.3 Should asbestos be encountered during the Works, the Engineer shall be notified immediately 
and the Contractor shall take all necessary precautions to ensure the safety of operatives and 
building occupants. 

 
2.22.4 The Contractor shall provide all necessary protective equipment for the Engineer and/or his 

representatives and any other person visiting the Site. 
 
 
2.23 Welfare of Work People 
 

2.23.1 The Contractor is advised that he is to provide his own welfare facilities.  He must ensure that 
his work people are advised of any arrangements and that the supplied facilities are kept in a 
clean and tidy condition. 

 
 
2.24 Hot Works 
 

2.24.1 Hot works shall not be carried out without sufficient prior notice to the Engineer from the 
Contractor.   The Engineer will issue a hot works permit and the Contractor shall give at least 
24 hours’ notice prior to the commencement of any hot works.   No hot works shall be carried 
out until this permit is issued. 
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2.25 Security Precautions 
 

2.25.1  Contractor or any Sub-Contractors shall use staff known to the Contractor or Sub-Contractor 
and shall be of exemplary character and shall have been selected having all due regard to the 
quality of workmanship required. 

 
2.25.2 The Contractor will be required to provide all workmen and visitors with identity tags. 

 
2.25.3 The Contractor is to make all necessary arrangements regarding security in respect of the 

delivery of materials and access for vehicles.   The times of deliveries and collections of 
redundant materials or rubbish must be agreed with the Engineer. 

 
2.25.4 Any person or persons not carrying the Contractor's form of identity will be refused admission.   

 
2.25.5 Smoking is not permitted anywhere on the Site except in areas agreed by the Purchaser. 

 
2.25.6 The Purchaser reserves the right to impose additional security precautions, obligations and 

restrictions if he considers it necessary. 
 
 
2.26 Construction (Design & Management) Regulations 2015 
 

2.26.1 The Contract will be carried out in accordance with the Construction (Design & Management) 
Regulations 2015 (‘CDM Regulations’). The Contractor acknowledges that he is aware of and in 
relation to the Works and the Site shall duly make himself aware of, and shall fully satisfy the 
requirements of, the CDM Regulations. and shall allow in his Tender for all Costs of so doing. 

 
2.26.2 The Principle Designer, as defined within the CDM Regulations, appointed by the Purchaser for 

the Works shall be: 
 

de Graaff & Partners 
Unit 2 Harbourland Business Court 
Boxley Road 
Maidstone 
Kent ME14 3DN 

 
Tel:  01622 716346 

 
2.26.3 The Contractor shall prepare and submit all necessary documentation to satisfy the 

requirements of the CDM Regulations to the Principal Designer and shall update these 
documents as deemed necessary during the currency of the Works. 
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EXISTING EQUIPMENT 
 
Table 1 

 
 
 
 

 
 

Lift ID Lift Ref Lift Duty and Type Capacity (kg) Speed 
(m/s) 

No. of 
Floors 

No. of 
Levels 
Served 

No. of Car 
Openings Notes 

1 Lift 1 – LH - 1137 
Duplex Passenger full 

collective 
600 0.75 11 6 1 Fire recall (shut down) 

2 Lift 2 – RH - 1138 
Duplex Passenger full 

collective 
600 0.75 11 6 1 Fire service required (BS 8899) 
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1.0 INTRODUCTION AND DESIGN BRIEF 
 

1.1 The purpose of this document is to detail the minimum and specific requirements for the 
refurbishment of two top drive electric traction passenger lifts.  All proposals shall include 
for non-proprietary equipment and shall be open protocol in as far as any diagnostic, setting 
or interrogation equipment shall be supplied with the lift, and shall become the property 
of the Purchaser. 
 
All works shall be carried out in accordance with the general and specific requirements of 
the specification. 
 
Both lifts serve 6 levels (G – 9), although the building rises over 11 levels due to the type of 
construction.  The lifts have a travel of approximately 25m and, due to the length of travel, 
all works being carried out shall be in accordance with the requirements of BS EN81-
72:2015 as far as is practical, specifically the control functions and signage as defined within 
BS 8899.  The lifts shall remain operating as a full collective duplex pair following the works. 

 
The works shall retain the existing machine room above layout, with the replacement of 
the control panels and overhaul of the existing machines intended to extend reliable 
serviceable life by a further 15-20 years.  The highest possible levels of energy and system 
efficiency is required, so all equipment shall incorporate any available “ECO” modes and 
control functions, which shall offer demonstrable savings with regards to overall running 
costs, in particular the addition of regenerative drive units. 
 
The existing lift cars were replaced in 2010 so shall be retained, cleaned and updated with 
new buttons/indicators.  All new control equipment being installed with consideration of 
the fact that there is no alternative means of goods transportation, so all goods will be 
transported within these lifts, including heavy white goods and furniture. 
 
The lifts have historically been subjected to demonstrable levels of vandalism, so all works 
shall utilise equipment with a minimum of CAT II resistance in accordance with the 
requirements of BS EN81-71. 
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2.0 CONTRACTOR LIAISON 

 

2.1 It is essential that there is full collaboration and communication between the Purchaser, 
Engineer and Contractor to ensure the overall requirements are achieved in full. The following 
must be fully addressed: 
 
• The suitability of the existing power supplies. 

 
• Identification and dealing with vulnerable building occupants/residents. 

 
• Access and storage of materials and equipment. 

 
• Suitable working hours and quiet times. 

 
• Equipment and material finishes. 

 
• Programme, including agreed start and completion dates. 

 
 

3.0 STANDARDS AND REGULATIONS 

 
3.1 All works shall be carried out in accordance with the requirements and recommendations of all 

current and applicable Standards and Regulations in force within the UK at the time of 
completion.  This requirement shall extend to all subsequent revisions, addendums and 
supplements.  
 

3.2 In the event that it is necessary, for any reason, to deviate from the requirements of any 
applicable standard or regulation, then any amendments made shall be supported by the 
provision of the requisite derogations and design examination certification as necessary and 
required.  The Contractor shall advise of such requirements and shall include for all costs 
associated with the provision of the necessary certification within his tender bid.  

 

3.3 As a minimum requirement the following Standards and Regulations, including all subsequent 
revisions, shall be applicable in all cases.  This list is for reference only and is not exhaustive.  
Where specific requirements result in deviation from the following, the works shall be carried 
out in addition to, and not in lieu of, any of them providing no contradiction occurs as a result of 
the works: 

 
• BSEN81-20/50 & BS EN81-21 (where applicable) 
• BS EN81-80: Rules for the improvement of safety of existing passenger and goods 

passenger lifts 
• BS 5655 Part 10 Specification for the testing and inspection of electric and hydraulic lifts 
• BS EN81-73:2020 Safety rules for the construction and installation of lifts:  Behaviour of 

lifts in the event of fire  
• BS EN81-28: 2018 Safety Rules for the Construction and Installation of lifts: Remote 

alarm on passenger and goods passenger lifts. 
• BS EN81-58: 2018 Safety Rules for the Construction and Installation of lifts: Examination 

and tests.  Landing doors fire resistance test. 
• BS EN81-70: 2021 Safety Rules for the Construction and Installation of lifts: Accessibility 

to lifts for persons including persons with disability. 
• BS EN81-71:2018 Safety rules for the construction and installation of lifts: Vandal 

resistant lifts 
• BS EN81-72: 2020 Safety Rules for the Construction and Installation of lifts: Fire-Fighting 

lifts. 
• BS 8899 (where applicable) 
• BS 9999: 2017 (where applicable) 
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• BS ISO 8100-30:2019 
• BS:5655 Part 6:2011: Code of Practice for Selection and Installation. 
• BS:7255:2012  Code of Practice for Safe Working on Lifts 
• BS:8300-2:2018 Design of an accessible and inclusive built environment - Buildings. 
• Lift Regulations 1997 No. 831 
• Provision and Use of Work Equipment Regulations 1998 (PUWER 98) 
• Lift Operations and Lifting Equipment Regulations 1998 (LOLER 1998) 
• Electricity at Work Regulations 1989 
• BS 7671:2018/A1:2020 Requirements for Electrical Installations. IET Wiring Regulations 
• The lift drive arrangement shall comply with requirements of Engineering Council 

Recommendations G5/3 “limits for harmonics in the UK electrical supply system” 
• BS EN 12015:2020 Electromagnetic Compatibility (emission) 
• BS EN 12016 2013 Electromagnetic Compatibility (Immunity) 
• The Health and Safety at Work etc., Act 1974 
• The Management of Health and Safety at Work Regulations 1999 
• The Workplace (Health, Safety and Welfare) Regulations 1998 
• The Provisions and Use of Work Equipment Regulations 1998 
• The Manual Handling Operations Regulations 1992 
• The Personal Protective Equipment at Work Regulations 1992 
• The Control of Substances Hazardous to Health Regulations 2002 (amended 2004) 
• The Electricity at Work Regulations 1989 
• The Control of Noise at Work Regulations 2005 
• The Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 1995 
• The Control of Asbestos at Work Regulations 2002 
• The Construction, Design and Management Regulations 2015 

 
3.4 In the event that any of the above documents are withdrawn, updated or superseded, it is 

expected that the most current edition or applicable alternative is utilised. 
 
 

4.0 LIFE SPAN AND LIFE EXPECTANCY 

 

4.1 It is expected that all equipment shall be designed and installed in such a way as to achieve a 
reliable lifespan of 20 years given that suitable and proper maintenance be adopted 
continuously during this period.  All equipment considered as a consumable item such as lift car 
shoe liners, ropes, bearings etc. shall be replaced as necessary and appropriate within this time 
period. 
 

4.2 The lift control panel shall be designed and installed to provide a reliable and efficient service 
for a minimum of 15 years. 

 
 

5.0 EXISTING EQUIPMENT 

 

5.1 Where existing equipment is retained and reused, it shall be checked for suitability, treated with 
a proprietary rust convertor where necessary and coated to prevent further corrosion. 
 

5.2 All retained equipment shall be checked and adjusted as necessary to ensure optimum 
performance. 

 
5.3 All wiring and cabling shall be removed and disposed of. 

 
5.4 Waste disposal notices shall be provided for the compliant disposal of all equipment, with a 

separate one required for the disposal of any oils and lubricants. 
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5.5 No waste materials shall be stored on site unless locked within a container.  All equipment shall 

be removed from site as soon as possible after removal. 
 
5.6 All relevant and necessary protection, hoardings and notices shall be installed prior to the 

removal of any equipment. 
 
5.7 Where the option to replace only certain items of equipment is adopted, then all equipment 

other than these items shall be retained and carefully protected to prevent any damage. 
 
 

6.0 STORAGE 
 

6.1 Room for material and equipment storage on site is very limited. 
 

6.2 Space will be provided within the grounds of the building to site a storage container, which shall 
be supplied by the Contractor.  Where more than one container is necessary, all efforts shall be 
made to reduce the size of any additional containers to the minimum required. 

 
6.3 No tools, equipment, plant or rubbish is to be store outside of the containers at any time. 
 
6.4 Containers shall be fitted with secure locks which shall be fastened at all times when not in use. 
 
6.5 The responsibility for the security of the containers and the equipment stored within will be with 

the Contractor. 
 
 
7.0 LUBRICATION 

 

7.1 An effective means of efficiently lubricating bearing and friction surfaces shall be provided.  This 
shall require the minimum of effort to effect and shall not require the use of specialist 
equipment or labour intensive processes. 
 

7.2 Ball and roller bearings shall preferably be sealed for life units, or they shall be packed with 
grease of the appropriate and recommended grade.  Care shall be taken not to overfill the 
bearing with grease.  Sealed bearings shall be rated for a working life of not less than 20 years.   

 

7.3 Details of any lubricants used shall be retained within the Owner’s Manuals. 
 

 
8.0 VANDAL RESISTANCE 

 

8.1 It is a specific requirement that the lifts are provided with a minimum level of Category 2 (CAT 
II) vandal resistance for all items subject to accidental or intentional damaged.  This damage 
includes unintentional damage during the transportation of goods. 
 

8.2 To ensure satisfactory resistance, the following items, as a minimum, shall have a CAT II vandal 
resistance rating: 

 

• Car push station, buttons and key switches 
• Car position indicator 
• Car light fittings 
• Car doors and door operator 
• Landing push stations and buttons 
• Landing doors and entrances 
• Landing indicators 
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8.3 In addition to the above items, the works specified for the overhauling of the car interior finishes 

shall be carried out in such a way as to reduce the likelihood of permanent damage in the event 
of misuse. 

 
 

9.0 DATA PLATES AND NOTICES 
 
9.1 The Contractor shall provide and fit data plates on major items of equipment.  

 
9.2 All switches and equipment in the lift shaft and control panel shall be permanently engraved to 

permit easy identification of function. 
 
9.3 Lift identification labelling shall be provided, which shall incorporate the Purchaser’s designated 

unit number engraved on a traffolite, stainless steel or similar plate. 
 

9.4 A unit identification plate shall be installed in a prominent position on the car top, within the 
control panel, adjacent to the hoist machine and on the ground floor landing entrance header. 

 
9.5 All emergency procedure notices shall be purpose made and suitably protected and shall be 

securely and permanently fastened in the appropriate position. 
 
9.6 All data plates, notices and emergency instructions shall be in English.  Data plates in languages 

other than English shall be removed and replaced with a translated version. 
 
 

10.0 ENTRANCE BARRIER AND ISOLATING MAT 
 

10.1 The existing landing entrance barriers shall be retained. 
 

10.2 New, suitably rated rubber isolation mats shall be provided in front of the main control panel 
and main isolators. 

 
 

11.0 LIFTING BEAMS OR EYES 
 
11.1 An arrangement of lifting beams/eyes exist within the machine room above the equipment.   The 

Contractor shall fit end stops to all the lifting beams where necessary and have the beams 
inspected and re-tested.  The Contractor shall mark the lifting beam with the safe working load 
and shall display in the machine room with an encapsulated certificate of test. Copies of the 
test certificates shall be issued to the lift Contractor for inclusion in the Owner’s Manual. 
 

11.2 Where temporary lifting beams are utilised, these shall be provided by the lift Contractor, and 
shall be suitably identified and safely stored after use. 
 

 
12.0 ENERGY AND SYSTEM EFFICIENCY 

 

12.1 The new control panel and associated equipment shall incorporate all available systems and 
functions in order to optimise energy efficiencies.  This shall include but not be limited to all eco 
control modes, regenerative drive units and LED lighting. 
 

12.2 Where the design of the lift installation is such that additional equipment would provide a cost-
efficient means of energy conservation, then they shall be provided for within the Lift 
Contractor's design. 
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12.3 Where demonstrable efficiencies cannot be obtained by the adoption of such equipment, the 

Lift Contractor shall be required to submit a report clearly highlighting this fact. 
 
 

13.0 PERFORMANCE 

 

13.1 The lift installations shall meet the following performance criteria as a minimum standard.  
Where possible and necessary for the performance criteria to exceed that detailed within this 
section, then the required increased performance specification shall be met. 
 

13.2 The contract speed of the lift shall match the current speed of 0.75m/s in both directions under 
any load condition.   

 
13.3 The Contractor shall take every precaution to ensure quiet operation of the entire lift 

installation.  Measures shall be taken to prevent the transmission of sound and vibration from 
any part of the lift equipment. 

 
13.4 The Contractor shall be responsible for ensuring that the noise and vibration levels are in 

accordance with the recommendations of CIBSE Guide D. 
 
13.5 On completion of works, the maximum noise level outbreak shall be as follows: 
 

• Landings - 65dB(A) when measured at 1m from the door during a full cycle 
• Car - 60dB(A) when measured within the centre of the car during a full run cycle 

 
13.6 These levels are the minimum required, and the Contractor should make all reasonable 

adjustments and alterations to the lift to reduce this where possible. 
 

13.7 The ride quality within the lift shall be of the best possible obtainable for the equipment utilised.  
However, as a minimum, the following requirements should be met: 

 
• ISOX:  12mg max peak-peak 
• ISOY:  12mg Max peak-peak 
• ISOZ:  11mg Max (outside jerk zone) 
• Jerk:  1.6m/s3 max 
• Acceleration: adjustable between 0.2 and 0.6m/s2 
• Deceleration: adjustable between 0.2 and 0.6m/s2 

 
13.8 All measurements to be taken using a PMT EVA625 Ride quality meter with ISO filtering enabled. 

 
 
14.0 EQUALITIES ACT 2010 

 
14.1 General 

 
The works shall satisfy the requirements of the Equalities Act 2010, in order to facilitate suitable 
and adequate access for all persons including those with disabilities. It is intended for the works 
to incorporate the recommendations of BS EN81-70:2021 in as far as is reasonably practicable.  
To this end the general design, location and operation of all controls and equipment will be in 
accordance with the recommendations detailed within BS EN81-70:2021. 
 
The contractor shall include the provision of the following where appropriate and included 
within the schedule of works: 
 
• Landing call stations of an approved design installed such that the requirements of BS 

EN81-70:2021 are fully met.   
• Lift position indicators installed above the landing entrances or above the landing push 

stations. If this is not possible, then at a height of between 1800mm and 2400mm.  
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• An adjustable lift arrival gong shall be fitted within the landing indicator stations. 
• The landing push buttons shall be fitted with call recognition sounders. 

 
 

15.0 DRAWINGS AND DRAWINGS FOR APPROVAL 
 
15.1 Within 4 (four) weeks from receipt of the order to commence the Works, the Contractor shall 

provide a full set of the following drawings for comment: 
 
• Details of landing push button and indicator units and their locations. 

• Details of fire service switches and locations 

• Details of fire service functions board (BS8899) 

• Details of the new car operating panel with details and positions of the buttons and 
position indicator. 

15.2 Approval of any drawings will be ‘in principle’ which will mean that they meet the requirements 
in general terms.  Such approval will not, however, imply that the Engineer confirms every detail 
or dimensions, and the Contractor shall remain responsible for any discrepancies, errors or 
omissions on the drawings or other particulars supplied by him. 

 
15.3 Normally the approval of any working drawings shall mean approval to proceed with the work, 

in accordance with the drawing and at the price included for the work in the Tender, without 
additional charge. 

 
15.4 In the event of the Contractor submitting for approval a working drawing embodying a 

modification arising out of compliance with a regulation introduced since the date of tender or 
other reason beyond his control, and for which he wishes to make an additional charge, such 
drawings shall be accompanied by a variation estimate covering the modification. 
 

15.5 Any drawings or sketches that are provided for the purposes of pricing are indicative only and 
do not constitute any elements of design or design intent. 

 
 

16.0 DRAWINGS ON COMPLETION 
 
16.1 After testing and commissioning of the lifts and before final acceptance the Contractor shall 

provide the following records: 
 
• 2 Paper copies per lift of ‘As Built’ general arrangement drawings and wiring, both of 

which shall be plastic laminated. 
 

• Details of the lift control panels showing the names or reference numbers of all 
contactors, relays, timers, fuses, transformers, etc. 

 
• Details of car and landing doors, locks and contacts, car and landing control stations 

and indicators, shaft switches, buffers, etc. 
 

• A suitably protected wiring diagram where space permits showing the circuits as 
actually wired in both ‘straight’ and ‘schematic’ modes.  The diagram shall include all 
the electrical equipment fitted, terminal markings, a key to symbols and abbreviations 
used, the descriptive name and manufacturer's reference number and the resistive, 
inductive or capacitive value of all components. 

 
 

17.0 CONTROLLER 

 

17.1 The main control panel for the lift shall contain all the available energy efficiency systems such 
as eco modes and regenerative drive control.   
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17.2 The main control panel for the lift shall be suitable for the equipment provided and housed in a 
ventilated and lockable cabinet installed in the same location as the existing control panel. 

 

17.3 The equipment within the control cabinet shall be so positioned as to permit adjustment and 
inspection of all components from the front of the panel and shall not require rear access. 
 

17.4 The external finish of the control cabinet shall generally match the existing control cabinets and 
shall be the manufacturer’s standard finish. 

 
17.5 The control cabinet shall be fitted with a hinged door which is not removable.  The door should 

be capable of being opened to a minimum of 90° from the fully closed position and shall be fitted 
with a minimum of 2 locks requiring a dedicated key for operation. 

 
17.6 The controller cabinet shall be fixed by means of anti-vibration mounts.  All control equipment 

shall be mounted on panels, racks or frames totally insulated from the cabinet. 
 
17.7 Contactors carrying main power circuits shall have heavy-duty copper contacts and be fitted with 

arc shields or be heavy-duty block contactors with silver faced contacts. 
 
17.8 All car, lift shaft and control cabinet wiring shall be carried out utilising PVC multicore cabling 

connected to terminals on the control panel.  Under no circumstances shall ‘field’ wiring be 
connected direct to control devices.  All terminals shall be easily accessible from the front of the 
cabinet.  They shall be clearly marked in an approved manner, corresponding with the wiring 
diagram. 

 
17.9 Protective devices shall be fitted to ensure that damage cannot occur through overload or 

excessive current, phase failure or reversal, or low voltage.  Operation of any one of these 
devices, or of any ‘field’ safety features, shall instantly cut off power to the driving motor and 
apply the brake to bring the car to rest.  

 
17.10 DC solenoid coils or equivalent equipment with a power source independent of the control 

circuit may operate on voltages up to 185v DC. 
 
17.11 Reversing contactors for main and door motors where applicable shall be electrically and 

mechanically interlocked.    
 
17.12 Where the control circuit resistance, including any radio or television suppression equipment, is 

such as to prevent the operation of the miniature circuit breaker when the circuit is earthed 
under fault or test conditions, an earth leakage circuit breaker shall be fitted. 

 
17.13 The logic and traffic assessment section of the control system shall employ microprocessor 

components.  The Tenderer will be required to satisfy the Engineer that the components used 
are of a proven type and that the system has been subjected to full operational tests. 

 
17.14 All components used shall be age tested and capable of operating within a temperature range 

of -10°C to 50°C. 
 
17.15 All indicators shall be of the LED type and operate on DC supply.  The voltage shall not exceed 

24 Volts and one side of the transformer concerned shall be earthed. 
 
17.16 All control apparatus shall be clearly identified by engraved labels or other approved permanent 

means.  A key to the symbols or abbreviations used on the labels shall be fitted on the inside of 
the cabinet door or shown on the wiring diagram, together with a description of the function of 
each item. 

 
17.17 Control voltage for the operation of lock contacts and safety circuits shall not exceed 115 VAC. 
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17.18 All parts of the equipment shall be adequately and permanently identified by labels 

corresponding to designations on the wiring diagrams.  Labels affected by heat or easily erasable 
will not be accepted. 

 
18.0 CONTROL AND OPERATION 

 
18.1 The control of the lift shall be full collective, with the lifts operating as a duplex pair.  It shall be 

fully automatic arranged for operation by passengers without an attendant and serving all 
relevant floors. It shall incorporate control for power operated car and landing doors. 
 

18.2 The central processor unit shall have ‘field proven’ components and shall be suitable to be 
maintained by any competent Lift Contractor. 

 
18.3 There shall be no need for any special software or hardware protected diagnostic tools or 

equipment for the full and unrestricted application of maintenance, servicing, inspection, 

interrogation, safe operation or component replacement by any competent Contractor. 

 
18.4 The momentary pressure on a car or landing push, activating a call, shall be stored in the system 

memory until answered and any number of calls so activated shall be stored. 
 

18.5 The lift shall answer the calls in the order in which the landings are reached unless a “lift full” 
condition exists, and once the lift has started travelling in one direction it shall answer the car 
and landing calls for that direction only. The lift shall not reverse until it has answered the highest 
or lowest outstanding call in its original direction. 

 
18.6 When the lift becomes idle, with no calls allocated, the lift shall home to the ground floor and 

shall park with the doors closed.  The parking strategy shall be assessed and agreed between the 
Contractor and the Purchaser and may be adjusted to suit site conditions as necessary. 

 
18.7 When a lift stops at the required floor in response to a car or landing call, the doors shall 

automatically open and automatically close after a time interval.  This time interval shall be 
adjustable and shall be shortened by the operation of a floor push in the car. 

 
18.8 Advance door opening shall not be adopted in any circumstances. 
 
18.9 Should a passenger wish to re-open the door, pressure on the ‘Door Open’ push in the car station 

shall reverse the motion of the doors, providing the lift has not started. 
 
18.10 A lift shaft or overspeed governor mounted encoder shall be used in the system to provide closed 

loop control. 
 
18.11 The levelling accuracy with this system shall be ±3mm maximum under all load conditions. 
 
18.12 The following functions and requirements shall be met 
 

• 98% of calls shall be answered in less than 60 seconds and 75% of calls shall be 
answered in less than 30 seconds where possible. 
 

• The door open “dwell time when the lift is at a landing shall be adjustable between 0 
and 30 seconds and shall be initially set at 7 seconds. 
 

• Lift out of service signals shall be provided to all lift car and landing indicators.  This 
signal shall identify lift on maintenance control should this be the case for the out of 
service condition. 

 
• Activating landing push button at the level where the lift is shall reopen the car doors 

(single re-open only). 
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• Where firefighting or evacuation control is utilised, upon power loss the lift system shall 

be capable of establishing position within a single floor run when main or secondary 
power is reinstated.  Reset runs to the bottom or top floors shall not be necessary. 

 
• Where the installation allows and the recommendation is such, the drive system under 

regenerative load shall feed back to the mains supply.  Filters shall be supplied to allow 
a smooth signal to be given. 

 
• The door open "dwell" time when the lift is at a landing shall be adjusted with separate 

settings for lift car and landing calls. 
 

• The control system shall include a car preference facility whereby the lift will only 
answer calls registered within the lift car. 

 
• Emergency alarm automatic recharge unit. 

 
• Speech synthesis unit which shall include the following: 

 
• Floor levels (full floor designation) 
• Car directions 
• Door status 
• Alarms and warnings 

 
• A timing device shall be provided to control the operation of the speech synthesis unit 

enabling a night time hushed mode.   
 
• The control system shall have the facility for both diagnostics and performance 

monitoring.  The requirement is for the facility only and not for the additional hardware. 
 
• A load weighing feature shall be incorporated whereby at 80% of full contract load the 

lift will complete the current journey without accepting any more landing calls.  At 110% 
of full contract load the system shall keep the car doors open and prevent the lift from 
leaving a landing.  The overload condition shall be displayed on the digital indicators 
and announced on the voice annunciator. 

 
• An additional load feature shall be provided for anti-nuisance whereby if there is one 

or two persons in the car and a number of floor buttons are operated the control system 
cancels all calls. This feature may also be triggered by non-activation of the door 
detector edges. 

 
• If the lift doors are closing or have closed and the lift car has not started to move, it 

shall be possible to reverse the motion and open them by operating the door open 
button. 

 
• Evacuation control where applicable and required by the building fire strategy. 
 
• Fire alarm interface to ground and shut down the lift in the event of a fire. 
 
• Hand winding unit with audible and visual indication of lift position and direction of 

travel. 
 
18.13 A summary of the features required is listed below. 
 

• The control panel assembly shall be designed and manufactured in full compliance with 
the current BS EN81 publications and all applicable standards and regulations. 
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• Eco mode to maximise energy efficiency. 

 
• Closed loop full flux vector Variable Frequency (VVVF) drive suitable for lift duty and 

capable of delivering a minimum of 180 motor starts per hour. 
 

• Regenerative drive unit. 
 

• Control full collective duplex. 
 

• Maximum 115 VAC ac control voltage. 
 

• Fan cooled control cabinet with particle filters to prevent the build-up of dust on the 
control equipment. 
 

• DC Brake control circuit no more than 185VDC. 
 

• Variable frequency door drive control. 
 

• Phase failure and reversal control. 
 

• Thermistor overload control (motor windings). 
 

• Main contactors AC3 rated. 
 

• Crimped wire terminations. 
 

• MCB circuit protection. 
 

• Firefighting control. 
 

• Fully satisfy the requirements of BS EN81-70 as necessary and applicable. 
 

• 24 VDC direction and position indication on car and all floors. 
 

• Full compliance with all EMC regulations. 
 

• IP54 rating (minimum) unless firefighting lift. 
 

• Fully integrated TVC EMU monitoring system. 
 

18.14 A full battery backed event and fault logger shall be provided, which shall be accessible from the 
main processor display screen within the control panel and shall not require specialist diagnostic 
tools or passwords to interrogate (see 16.3). 
 

• The following shall be recorded in the format of time marker, event type, intervals in 
real time since the last identical event, floor number/other relevant data and number 
of occurrences shall be displayed in plain English on an easily readable LCD display 
permanently located within the control cabinet. 
 

• Memory fault self-test result. 
• Programme fault. 
• Switch-on reset sequence. 
• Primary safety circuit failure. 
• Door close protection fault. 
• Door open protection fault. 
• Landing door interlock not made up. 
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• Car door interlock not made up. 
• Failure to start. 
• Door open failure. 
• Lift stopped outside door zone. 
• Hall-call failure (no riser power supply). 
• Car-call failure (no power supply). 
• Failure to complete journey in “double journey time” 
• Car overloaded. 
• Gate locks bridged. 
• Opening of locks when running. 
• LIS Status. 
• Shutdown after three successive attempts to start. 
• Stuck car call. 
• Stuck landing call. 
• Lift engineer’s log. 
• Vandal interference (locks, car top). 

 
• This list is not exhaustive but is indicative of the level of recordable events required.  

The event recorder shall be capable of examination without affecting the normal lift 
control function or the continued logging of events. 
 

• The event recorders shall be provided with a Lithium battery back-up capable of a 
minimum of 5 years.  
 

18.15 The system must be a fully accessible for the purposes of maintenance and repairs, such that no 
specialist tools should be needed to access all levels of the control system. In the event that a 
unit specific diagnostic tool is required, a full and unrestricted unit shall be provided to the 
Purchaser with associated costs included within the tender.  All necessary information and 
tools/equipment to provide full and unrestricted access, maintain, operate, replace components 
and adjust the system must be provided at handover. The system must not contain any 
component that limits access following pre-set time and operation parameters.  
 
 

19.0 FIRE RECALL/SERVICE OPERATION 
 
19.1 There is currently no fire alarm system within the building to automatically ground the lifts in 

the event of a fire.  Both lifts operate on “fire control” service via switches located adjacent to 
each opening at the ground floor. 

 
19.2 A “fire recall” switch shall be installed in place of the fire control switch on the left-hand lift.  The 

switch shall be a purpose made stainless steel unit, utilise the existing aperture, be engraved 
“fire recall” and shall be bi-stable in operation. 

 
19.3 Upon activation of the fire recall switch both lifts shall immediately cancel all calls currently 

within the system and return to the main exit level without opening the doors. 
 

19.4 The voice annunciator and the position indicators shall indicate the lift being on fire recall 
service. 

 
19.5 All required visual and audible indication beacons shall be installed in accordance with the 

requirements of BS EN81-73. 
 

19.6 Upon returning to the main exit level, the lifts shall open their doors and shut down with the 
doors in the open position. 
 

19.7 Upon removal of the fire alarm signal the lifts shall return automatically to normal service. 
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19.8 In all cases the lifts shall operate in full accordance of the requirements of BS EN81-73. 
 
19.9 A new “fire Service” switch shall be installed in place of the existing switch on the right-hand lift.  

It shall have a stainless-steel faceplate and utilise the existing aperture.  It shall be bi-stable in 
operation and engraved “fire Service.” The switch shall not contain a firefighting pictogram. 

 
19.10 Upon activation of the switch the right-hand lift only shall operate in accordance with the 

requirements of BS EN81-72.  The left-hand lift shall remain shut down with the doors in the 
open position. 

 
19.11 A notice in accordance with the requirements of BS 8899 shall be affixed to the wall adjacent to 

the entrance of the right-hand lift at the ground floor.  The notice shall clearly notify the 
attending fire service of the available functions and controls in relation to BS EN81-72.  The 
notice shall be constructed using robust materials such as engraved traffolite or stainless steel, 
and all lettering and indications shall be permanent. 

 
19.12 See Annex F for indicative information relating to the requirements.  A drawing of the proposed 

notice should be issued for approval prior to manufacture. 
 
 

20.0 FIRE FIGHTING INTERCOM 

 

20.1 An intercom satisfying the requirements of BS EN81-72: 2020 shall be installed on the right-hand 
lift. 
 

20.2 The station at the ground floor shall be mounted to the right-hand side of the entrance to ensure 
it is clear to which lift it relates and shall provide 3-way communication between the ground 
floor, lift car and machine room. 

 
20.3 The intercom shall operate when the fire fighting switch is activated and shall remain activate 

until the switch is returned to the off position. 
 
20.4 The intercom station shall not be fitted with a firefighting pictogram. 
 
20.5 The firefighting intercom shall be incorporated in to the existing Safeline SL6+ 4-way engineer’s 

intercom/auto-dialler system. 
 

 
21.0 REMOTE MONITORING 
 

21.1 The lifts shall incorporate a remote monitoring device which shall be EMU III, or its most current 
revision, as supplied by TVC monitoring.  The unit shall be incorporated within the control panel 
and shall include all the necessary interfaces and connections. 
 

21.2 The EMU III shall be viewable via CMS anywhere on any web browser. 
 
21.3 The unit shall be provided with a GSM connection to enable use without the need for a dedicated 

hard wired telephone line.  The SIM shall be provided with the unit and shall encompass a 3-year 
call/data inclusive contract, renewable by the Purchaser on expiration. 

 
21.4 The EMU III unit shall be able to capture a full suite of events including Engineer log-in, lift status, 

event status, lift availability (as a percentage) and out of service times.  In addition to these 
items, all those facilities usually included within the system for detailed interrogation and system 
diagnostics shall be included.  
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21.5 The unit will extract and transmit direct from the software of the control system automatically 

when connected to a dedicated telephone line and remote receiving station and, for this reason, 
must be suitable for connection to a standard British Telecom socket which will be provided 
within the Lift motor room by others. 
 

21.6 Data for transmission shall include, but not be limited to, the following information: 
 

• Lift in service 
• Door safety edge interrupted 
• Primary safety circuit interrupted 
• Lift overload 

 
• Lift on Fireman's/Fire-fighting control (where applicable) 
• Lift of Special Service 
• Lift on Maintenance Inspection Control 
• Safety Gear Operation 
• Alarm bell operation (passenger trapping) 
• Lift over-travel 

 
21.7 The remote monitoring control box is to be sited in the control cabinet and is to incorporate an 

LCD digital display, LED status indicators and keypad. 
 

21.8 Operation of the keypad must allow various functions but particularly recording the reason for 
the engineer's visit (i.e. routine maintenance, call-out, inspector arrival etc.) and have the facility 
for isolating the reporting of events during these visits. 
 
 

22.0 WIRING AND WIRING CONTAINMENT 
 
22.1 All wiring containment shall be carried out using galvanised steel trunking and heavy gauge 

screwed galvanised steel conduit.  Trunking shall not be run across floors unless using flush 
mounted trunking specifically designed for the purpose of floor mounting. 

 
22.2 All conduits on lift shaft or machine room walls shall be installed on the surface and sufficient 

draw in boxes shall be provided such that at a later date easy access can be obtained to the 
wiring.   

 
22.3 Where flexible conduits are used, they shall not be more than 500mm in length and shall have a 

separate earth wire of a minimum size of 1.5mm2 installed.  Flexible conduits shall be either 
steel or aluminium lined and PVC sheaved.  Totally plastic conduits will not be permitted. 

 
22.4 Where a lift is designated as a Firefighting or Evacuation lift, all wiring shall be carried out using 

LSZH cables. 
 

22.5 The whole of the trunking or conduit system shall be fitted with proprietary earth bonding links, 
and shall be bonded to the earth terminal on the main control panel. 

 
22.6 Where galvanizing has been removed in the process of threading conduits or drilling holes, this 

shall be dressed with a suitable liquid galvanizing agent such as Galvafroid. 
 

22.7 The minimum size of cables shall be 1.5mm2 for power and 0.75mm2 for control circuits and no 
conduit of less than 20mm diameter shall be used.    

 
22.8 The colour coding of all wiring, both within the control panel cubicle and throughout the 

installation shall be carried out in compliance with current codes of practice. 
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23.0 EARTH BONDING 
 

23.1 All earthing and bonding will be provided to meet the latest edition of the IEE wiring regulations 
(BS7671). 
 

23.2 All simultaneous exposed conductive parts and extraneous parts in the machine room shall be 
bonded to earth using 10mm² green/yellow PVC insulated copper cables enclosed in 20mm steel 
conduits. 

 
23.3 In the lift well main equipotential bonding cables shall be connected to the counterweight and 

lift guide rails. Equipotential bonding shall be carried out using a minimum of 10mm² 
green/yellow PVC insulated copper cables enclosed in 20mm steel conduits.  

 
23.4 All extraneous conductive parts in the lift shaft such as counterweight screens, pit ladder, door 

frames in addition to the lock earthing, etc. shall be electrically bonded using minimum 10mm² 
green/yellow PVC insulated copper cables properly supported throughout their length. 

 
 

24.0 LIGHTNING BONDING 
 

24.1 The lift installation guide rails and steelwork shall be bonded to the lightning protection system 
where possible and installed. 

 
 

25.0 TRAILING CABLES AND HANGERS 
 
25.1 The lift shall be provided with PVC coated flat form multicore trailing cables to provide the 

electrical connection between the control panel and the lift car.   The trailing cables shall be 
specifically designed for lift duty and shall comply with all current codes of practice. 
 

25.2 The trailing cables shall have support wires/strings within their design and the minimum size of 
conductor shall be 0.75 mm2.  Each cable within the trailing cable shall be independently 
insulated.    

 
25.3 The small power supply for the lift car i.e. car lighting, shall be supplied via a separate 6 core 

trailing cable. 
 
25.4 A separate trailing cable specifically for data/CCTV shall be provided.  Details of the specification 

for the cable shall closely match that of the existing cables, but shall also be compatible with the 
existing CCTV system, which is to be retained and reconnected. 

 
25.5 There shall be a minimum of six spare cables provided within the trailing cables. Spare or unused 

trailing cables within the controller shall be neatly tied together, crimped and bonded down to 
the main earth terminal in the control panel.  They shall be clearly labelled as “spare trailers”. 

 
25.6 The trailing cables shall be hung from proprietary hangers designed specifically for the purpose.  

They shall be designed such that no undue strain is placed on the conductors. 
 
25.7 The hangers shall be securely fixed at the relevant locations, and any wedge type hangers shall 

be deigned such that the securing wedges cannot become accidentally dislodged. 
 
25.8 Where the trailing cables are hung from the top of the shaft, they shall be secured to cable tray 

at the mid-way area, at which point there shall be an additional hanger.  Trailing cables shall not 
hang solely from the top of the shaft without mid-way hangers. 
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26.0 LIFT MACHINE AND RAFT 

 

26.1 The existing hoist machines shall be retained and reused.  
 

26.2 The motors shall be checked for smooth operation and a report issued to the Purchaser with any 
recommendations. 
 

26.3 If suitable, the existing encoder shall be retained and reused.  If it is found that the encoder is 
not suitable for the new drive, then the Contractor shall include the cost of replacement with a 
suitable type within his Tender bid. 
 

26.4 The existing oil shall be drained and suitably disposed of with a waste transfer notice issued to 
the Purchaser.   

 
26.5 The machine shall be flushed using a proprietary flushing agent, and the oil replenished using 

fresh oil in accordance with the manufacturer’s guidance. 
 

26.6 The gear box shall be subjected to a detailed inspection and a report issued to the Purchaser 
detailing the findings along with any recommendations. 
 

26.7 The gear and surrounding areas shall be thoroughly cleaned and painted with high quality gloss 
paint of a colour to be decided at a later stage. 
 

26.8 The brake linings shall be checked for security and wear, and replaced as necessary 
 

26.9 The raft shall be checked for security and condition and any issues reported to the Purchaser 
immediately. 
 

26.10 The raft isolation shall be checked, and any worn isolation replaced for new. All isolation fixings 
shall be checked for security and tightened where necessary. 
 

26.11 The existing diverting pulleys within the lift machine room shall be retained and subject to a 
detailed inspection once the ropes have been removed.  The inspection shall cover the pulley 
casting/grooves, bearings, shaft and isolation mountings.  

 
26.12 A report shall be issued on condition of the above components along with recommendations 

and costs of any remedial works. 
 

26.13 Where works are evidently required prior to the detailed inspection, then a preliminary report 
with costs shall be issued pre-works. 
 

26.14 A rope jump guard shall be fitted to the traction sheave and all diverting pulleys to prevent the 
possibility of the suspension ropes from leaving the grooves. 

 
 

27.0 HOIST MACHINE DRIVE 
 
27.1 The motor speed shall be controlled via a purpose designed variable frequency variable voltage 

(VVVF) drive unit incorporating energy regeneration, which shall be configured to operate in a 
closed loop circuit with a pulse encoder installed on the traction machine. 
 

27.2 The drive shall be digitally adjustable and fully configurable to provide programmable 
acceleration and deceleration in increments of not more than 0.1 m/s2.   
 

27.3 The drive shall incorporate motor protection in the form of over current, short circuit, phase loss 
(open circuit) and reverse direction detection.  In the event of any critical failure the drive shall 
not automatically reset. 
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27.4 Floor selection slowing and stopping shall be by means of non-contact absolute positional 

encoder, which may be mounted on the overspeed governor or mounted within the shaft.  
 

27.5 In addition to the positional encoder, mechanically operated limited switches shall be installed 
which shall be activated by a fixed ramp on the lift car sling.  Ramps shall not be affixed directly 
to the lift car body. 

 
27.6 The limit switches shall be permanently and clearly labelled. 

 
27.7 The control of the drive shall be monitored via a closed loop system incorporating a digital pulse 

encoder offering direct feedback to the drive unit.  The encoder shall be securely mounted on 
and directly coupled to the drive motor. 

 
27.8 The drive shall be fully and independently configurable via a dedicated MMI, which shall be 

permanently attached to the drive unit.  The MMI shall not require any specific passwords or 
access control for configuration purposes. 

 
27.9 The drive shall incorporate all necessary filtering and suppression to ensure that no interference 

is evident during use. 
 
 

28.0 HOIST MACHINE GUARDING 
 
28.1 The existing guarding shall be retained and reused.  

 
28.2 The existing fixings shall be replaced where necessary to ensure that the guarding can be easily 

removed for the purposes of inspection without use of tools.  
 

28.3 All rope holes in the concrete machine slab over the shaft shall be fitted with 50mm upstands 
and any redundant holes in the machine room floor shall either be filled in or covered over with 
a metal plate. 

 
 
29.0 GUIDE RAILS AND BRACKETS 

 
29.1 The existing guide rails and brackets shall be retained, check for plumb, security of fixings, clips 

and thoroughly degrease and clean and paint the backs of guides and guide brackets. 
 

29.2 Oil catchment trays shall be fitted to the base of all guides where oil is used as the means of 
guide lubrication. 
 

 
30.0 ROPES AND ROPE ANCHORAGES 

 
30.1 All ropes shall be replaced with new designed to work in conjunction with the lift load and 

traction sheave design. 
 

30.2 The existing wedge socket terminations shall be retained and reused where possible. Any 
missing split pins or worn pins shall be replaced. 

 
30.3 New isolation rubbers/springs shall be fitted at the counterweight end to replace the existing 

ones which have perished.  
 
30.4 Should the Contractor deem beneficial, the rope terminations shall be replaced with new items 

of wedged socket design, along with all new isolation. 
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30.5 Rope grips shall be installed and spaced in accordance with the manufacturer’s instructions and 

fasteners shall be torqued to the correct pressure. 
 

30.6 Suitable means shall be provided to take up at least 150 mm of rope stretch.   This method may 
be by way of blocking installed to the underside of the counterweight.  All such blocking shall be 
steel elements and not wooden blocks. 
 

30.7 All eyebolts shall be fitted with locknuts and split pins. 
 

30.8 A rope gatherer shall be fitted on both the car and counterweight rope terminations together 
with a wire bond to prevent them from twisting. 
 

30.9 The overspeed governor rope shall be of preformed ordinary lay and a minimum diameter of 
6mm. It shall be attached to the safety gear operating mechanisms using the same type of 
termination used for the suspension ropes. 

 
30.10 On completion of works and witness testing, the ropes shall be re-tensioned and lubricated as 

necessary. 
 

30.11 A permanent data plate shall be secured in a prominent position on the car top identifying the 
following: 
 

• Lift speed 
• Lift car weight 
• Rope size/type/construction 
• Rope length 

 
30.12 A copy of the rope test certificates shall be retained for the owner’s manuals, and a copy shall 

be retained within each control cabinet. 
 

30.13 At the end of the defect liability period the ropes shall be checked for stretch and shall be 
shortened where necessary. 
 

 
31.0 COUNTERWEIGHT 

 
31.1 The counterweight shall be retained thoroughly cleaned down and decorated yellow. 

 
31.2 The contractor should make allowance for re-balancing the lifts on completion by adding or 

removing weights within the counterweight frame.  The contractor should make allowance for 
the manufacture of the required weights from steel plate.  Lead or concrete weights will not be 

accepted. 

 
31.3 After re-balancing, any additional weights shall be secured in the frame to prevent movement 

during operation. 
 
 

32.0 COUNTERWEIGHT SHOES 
 
32.1 The existing counterweight shoes shall be replaced with new. 

 
32.2 The new shoes shall be fitted with removeable nylon liners and shall be of a size that suits the 

existing guide rails. 
 
32.3 The shoes shall be fitted with new oil lubricators unless the new liners are self-lubricating. 
 
32.4 New liners may be installed in the existing shoe housings if possible. 
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33.0 COUNTERWEIGHT SCREEN 

 
33.1 The existing wire mesh screen shall be removed and replaced with an imperforate steel section 

counterweight screen. 
 

33.2 The screen shall be rigid in design and construction and shall be braced as necessary to prevent 
excessive deformation. 

 
33.3 The screen shall extend to at least 2.4m above the pit floor, and 150mm past the extents of the 

counterweight. 
 
33.4 The screen shall provide means to readily and easily monitor the condition of lift over-travels. 
 
33.5 The screen shall be painted with at least 2 coats of enamel gloss paint in safety orange to 

RAL2007 to match other guarding. 
 

 
34.0 OVERSPEED GOVERNOR 

 
34.1 The existing overspeed governor shall be removed and new shall be installed.    

 
34.2 The new overspeed governor shall be of the friction actuated type that will positively retard the 

overspeed governor rope in the event of the lift over-speeding.   Mechanical operation of the 
overspeed governor shall actuate the lift car safety gear.    

 
34.3 The overspeed governor shall have a weighted governor rope tension pulley in the pit which 

shall be fitted with a manual reset electrical switch to monitor rope stretch.  When activated the 
lift shall initiate an emergency stop.  The tension weight shall be guarded and fitted with devices 
to prevent falling items entering the pulley groove. 

 
34.4 The overspeed governor shall be factory tested, set and then sealed for a mechanical tripping 

speed relative to the contract speed of the lift. 
 

34.5 The overspeed governor shall be fitted with an overspeed switch which shall be set to open in 
advance of the mechanical tripping of the governor.   The operation of this switch shall cut power 
to the controller relays and contactors and apply the brake. 
 

34.6 The overspeed governor shall be fitted with a suitable guard to prevent accidental access to the 
rotating parts.   Means of setting the electrical interlock without removing the complete guard 
shall be provided.    
 

34.7 The overspeed governor shall be fitted with a solenoid operated test and reset facility and this 
facility shall be capable of being operated from within the control panel. 

 
34.8 The new overspeed governor/safety gear arrangement shall be used as the primary means to 

monitor and prevent unintended movement, which shall be included within its design. 
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35.0 SHAFT LIGHTING AND SOCKETS 

 
35.1 The existing shaft lighting fittings, all conduit, cable and switches shall be retained and reused 

where possible. 
 

35.2 The shaft lighting shall be adapted such that it provides 3-way switching so that it can be 
operated from the machine room, car top and in the shaft from the bottom landing entrance.   
The switches on the car top and pit shall be provided with neon illumination to enable the 
switches to be easily identified which shall remain illuminated when the shaft lights are either 
on or off.   The neon light on the machine room switch shall only illuminate when the lights are 
switched on. 
 

35.3 The top and bottom and light fittings shall be replaced to incorporate emergency light fittings, 
or the existing light fittings may be adapted to incorporate emergency lighting units. 

 
35.4 All light switches shall be metal clad and the machine room switch shall also incorporate and 

emergency light test facility. 
 
35.5 The switch faceplates shall be engraved with their function. 
 
35.6 The provision of a 13 Amp RCD controlled socket outlet in the pit area. 

 
 

36.0 PIT ACCESS LADDER 
 
36.1 The existing pit access ladder shall be retained and reused.  It shall be checked for security.  
 
 

37.0 SHAFT SAFETY DEVICES 
 
37.1 Two new emergency stop switches shall be fitted within the lift pit.  One shall be fitted in the 

shaft adjacent to the Ground floor at a height of 1.3m, and easily accessible from the landing 
door.  A further switch shall be located at low level within the pit such that it is easily accessible 
whilst standing on the pit floor. 

 
37.2 All stop switches shall be of the push on – pull off type and shall have a red mushroom headed 

button on a yellow background. 
 
37.3 All stop switches shall be clearly identified with their function. 
 
 

38.0 SHAFT LIMIT SWITCHES 
 
38.1 The shaft limit switches on lift 1 shall be retained and reused.  They shall be adjusted and 

repositioned to suit the requirements of the new control system. 
 

38.2 Any worn rollers or electrical contacts shall be replaced with new. 
 

 
39.0 BUFFERS 
 

39.1 New neoprene or hydraulic type tested buffers suitable for the speed and load of the lifts shall 
be provided under the car and counterweight.  Hydraulic buffers shall be fitted with return 
monitoring switches and data plates providing the details of the type, grade, viscosity and 
quantity of oil used.   
 

39.2 If hydraulic buffers are used, then the switches on lift 2 shall have an IP rating of IP67. 
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39.3 The Contractor shall supply and fix all buffer steelwork, steel stools and fastenings necessary to 

locate the buffers at the required height above the pit. 
 
39.4 Copies of the buffer certification and technical information shall be provided for the Owner’s 

manual. 
 

 
40.0 CAR SLING AND PLATFORM 

 
40.1 The existing car sling and platform shall be retained and reused. 

 
40.2 The sling and platform shall be cleaned of dust, grease, de-rusted, treated with a proprietary 

rust treatment chemical/convertor and costed with 2 coats of high-grade gloss paint. 
 

40.3 All fasteners and fixings shall be checked for security and tightened as necessary. 
 

40.4 New fasteners shall be installed where the existing are significantly corroded. 
 
 

41.0 CAR SHOES 
 
41.1 The existing car shoes shall be replaced with new. 

 
41.2 The new shoes shall be fitted with removeable nylon liners and shall be of a size that suits the 

existing guide rails. 
 
41.3 The shoes shall be fitted with new oil lubricators. 
 
41.4 New liners may be installed in the existing shoe housings if possible. 

 
 
42.0 CAR SAFETY GEARS 
 

42.1 The existing safety gear shall be removed complete with all associated fixtures.  A new bi-
directional safety gear shall be provided and fitted to comply with the requirements of EN81-20 
which shall prevent upward movement of the car in the event of rope failure. 
 

42.2 This safety gear shall be suitable for the applicable rated speed of the lift. 
 

 
43.0 CAR ENCLOSURE 
 

43.1 The existing car enclosure shall be cleaned of dust, grease, and any areas showing corrosion/rust 
to be de-rusted, treated with a proprietary rust treatment chemical/convertor and covered with 
2 coats of high-grade gloss paint. 
 

 
44.0 LIFT CAR INTERIOR 
 

44.1 The lift car interior shall be retained, with all walls, bump rails, and flooring chemically cleaned. 
 

44.2 The existing rear stainless steel mirror shall be replaced with a new polished stainless steel 
mirror. 

 
44.3 A new tubular stainless steel handrail shall be installed to the COP side wall, which shall satisfy 

the requirements of BS EN81-70, and shall be returned to the wall at both ends.  
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45.0 CCTV 
 

45.1 The existing CCTV system shall be retained and reused.  It shall be carefully disconnected, and 
reconnected using the new dedicated trailing cable identified elsewhere. 

 
 

46.0 PASSENGER EMERGENCY ALARM 
 

46.1 The existing passenger emergency alarm shall be retained. New back-up batteries shall be 
installed. 

 
 

47.0 INTERCOMMUNICATION SYSTEM 
 
47.1 The existing Safeline SL6 + intercommunication system shall be retained and reused. On lift 2 

(right hand) this shall be extended to encompass the intercom required to satisfy BS EN81-72. 
 
 

48.0 CAR OPERATING PANEL 
 
48.1 A new centre section shall be installed within the car operating panel.  It shall use the same fixing 

method as the existing panel. 
 

48.2 The new panel shall be fitted with new Dewhurst US91 EN buttons exactly matching the layout 
and configuration of the existing. 

 
48.3 The new panel shall closely match the retained top and bottom panels as closely as possible with 

regards to materials and finish. 
 
48.4 The new panel shall be engraved with the relevant Contractor and load information, no smoking 

and loop amplifier pictograms. 
 
 

49.0 CAR POSITION INDICATOR 
 
49.1 The existing car position indicator shall be replaced with a new Dewhurst VRS54H indicator with 

red display installed within the new car operating panel. 
 
 

50.0 CAR DOOR DETECTOR 
 
50.1 The existing car door detectors shall be retained and reused.  

 
 

51.0 CAR TOP ENGINEER’S STATION 
 
51.1 The existing car top engineers station shall be retained, tested and reused.  

 
51.2 The station shall be rewired to operate in conjunction with the new control panel. 
 
51.3 The RCD outlet contained within the control station shall be checked for correct operation, along 

with the car top light fitting. 
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52.0 CAR TOP HANDRAILS 

 
52.1 A car top safety barrier shall be fitted where the gap between the car top and shaft wall exceeds 

300mm and the headroom permits.   The barrier shall have at least two horizontal rails over its 
full length and shall be securely fixed to the car top.   The height of the rail shall be determined 
by the available headroom at the top of the lift shaft.   
 

52.2 Where headroom is limited, collapsible barriers shall be installed and fitted with electrical 
interlocks to prevent operating on normal in the up position. 

 
52.3 The safety barrier shall be in accordance with BS EN81-20 and shall be decorated orange to warn 

of the potential danger. 
 

52.4 The barrier shall be fitted with all the relevant and applicable safety warning notices. 
 
 

53.0 CAR DOOR OPERATOR 
 

53.1 The existing car door operator shall be retained and reused.  It shall be thoroughly cleaned and 
adjusted for optimum performance. 
 

53.2 The operator shall be fitted with a new drive belt. 
 

53.3 Any other replacement parts required for the operator to achieve optimum performance shall 
be included within the tender bid. 

 
53.4 The HA (anti-vandal) box shall be retained and shall be included for installation to operate in 

conjunction with the new control panel. 
 
53.5 The car door clutch shall be checked for security and operation and re-secured and/or adjusted 

as necessary to obtain optimal performance. 
 

53.6 The car door operator shall incorporate a “nudging” mode, which shall close the doors on 
reduced speed and torque in the event that an obstacle is placed in front of the car doors for an 
extended period.  The voice annunciator and an additional buzzer mounted on the car or within 
the COP shall indicate when the doors are on nudge mode. 

 
 

54.0 CAR DOORS AND HANGERS 
 
54.1 The existing car doors and hangers shall be retained and reused. They shall be thoroughly 

cleaned and degreased and shall be adjusted for optimum performance. 
 

54.2 New door gibs, rollers and oilers shall be fitted as necessary where the existing are worn, 
damaged or missing. 

 
54.3 The car doors shall be thoroughly cleaned. 

 
 

55.0 CAR AND LANDING DOOR LOCKING 
 
55.1 The existing automatic door closing mechanisms shall be retained, thoroughly cleaned and 

adjusted to provide optimum performance.  Any closers which are heavily rusted, or beyond 
repair, shall be replaced with new items of identical design. 
 

55.2 The unlocking and opening of any landing door shall not cause the car doors to open 
automatically unless the car is at floor level. 
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55.3 The existing car and landing locks shall be retained and reused.  They shall be thoroughly cleaned 

and adjusted for optimum operation.   Landing lock roller plates shall be pinned after installation 
to prevent movement. 

 
55.4 The existing means of emergency opening of the landing doors by a drop arm design of release 

key shall be replaced with new units offering high levels of vandal resistance.  This shall be 
Express drop type, and shall be fitted with keyway baffles on the rear of the opening to prevent 
operation by any means other than the applicable key. 

 
55.5 New stainless steel lock release ferrules shall be fitted within the new landing doors.    

 
55.6 The Contractor shall provide two keys to suit the new landing door release mechanism.   The 

keys shall be suitably labelled to warn of their potential danger if used without authorisation. 
 

55.7 The Contractor shall give instruction to the client's representative on the correct use of these 
keys in the event of an emergency situation. 

 
 

56.0 LANDING DOORS AND HANGERS 
 
56.1 The existing landing door hangers and rollers shall be retained and reused.  They shall be 

thoroughly cleaned, degreased and adjusted to provide optimum performance.   
 

56.2 Any worn or damaged door hanger rollers or upthrust (kicking) rollers shall be replaced with 
new. 

 
56.3 All the landing door roller lubricating felts shall be replaced with new. 

 
56.4 The landing door panels are excessively bowed and shall be replaced. New door panels shall be 

installed which shall be double skinned steel and shall incorporate smoke fillets and sight guards.  
The doors shall not have vision panels or other openings other than those required for the lock 
release. 
 

56.5 The doors shall be finished in check patterned stainless steel. 
 

56.6 Landing door panels shall be suspended from the existing door hanger rollers. 
 
56.7 Each door panel shall be guided in its bottom track by not less than two new non-metallic gibs.  

The gibs shall be easily adjustable and/or replaceable from inside the shaft without the need for 
removing the door panel.   
 

56.8 A third non-contact plate shall be installed such that failure of a gib shall not result in the door 
being able to swing into the shaft.   

 
56.9 The door closers shall be secured to the landing tracks and the rear of the landing doors by way 

of tapped welded plate fixing.  Rivnut or other insert type fixing will not be accepted. 
 
56.10 Clearance between doors and architraves, or between doors, shall not exceed 4mm. 

 
56.11 The doors shall be hung so that they cannot jump from their tracks or be tipped into a jammed 

position.  The hangers shall be designed to run on steel or aluminium section tracks mounted 
within the framework of the entrance. 

 
56.12 Buffer, buffer strips or astragals shall be fitted on each slam post and the rear edges of the door 

panels shall be prevented from slamming against the support frames.   
 

56.13 The landing door sills shall be retained and thoroughly cleaned. 
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56.14 The landing doors shall close under their own momentum from any point within the cycle. 

 
56.15 Landing doors shall have a minimum fire rating of 120 minutes. A copy of the applicable fire 

rating certificate shall be retained within the Owner’s Manual. 
 

56.16 The applicable floor identification shall be clearly stencil painted on to the rear of each landing 
door in 100mm high characters. 

 
 

57.0 LANDING ENTRANCE FRAMES, HEADERS AND ARCHITRAVES 
 

57.1 The existing entrance frames shall be retained and reused.  They shall be thoroughly cleaned 
and checked for security. 
 

57.2 Any corroded frames shall be treated with a proprietary rust convertor chemical and finished in 
2 coats of high quality gloss paint.  Those which are corroded to the point that they cannot be 
retained, shall be replaced with new items closely matching the design and materials of the 
existing. 
 

57.3 The existing landing architraves shall be completely removed and replaced with new check 
pattern stainless steel box architraves. 

 
57.4 The new architraves shall be designed such that they cover any damaged edges on the landing 

finishes and shall be box profile.  They shall be concrete back-filled to full height after installation.  
 

57.5 The header sections of the architraves shall also be constructed from check patterned stainless 
steel and shall be concrete back-filled.   

 
57.6 The Ground Floor header section shall be engraved with the relevant lift identification number 

(‘L’ number) i.e. L1137 for the left hand lift, and L1138 for the right hand lift. The font shall be 
Helvetica in 50mm characters infilled black. 

 
57.7 The wall finishes and flooring shall be made good using materials closely matching the existing.  

Where a close match cannot be obtained, a contrasting colour may be used, but this shall be 
agreed with the Engineer prior to adoption, with samples provided for the Purchaser to agree. 

 
 
58.0 FASCIA PLATES AND TOE GUARDS 

 
58.1 A new toe guard shall be fitted to the car sill such that it extends over the full width of the clear 

door opening plus a 100 mm overlap.   The toe guard shall be manufactured from at least 16 
SWG mild steel and shall be 750mm deep or as deep as site conditions will allow.  The bottom 
end of the guard shall be set back at an angle of 15° and adequate stiffeners and bracing shall 
be provided to render it rigid. 

 
58.2 The existing landing fascia panels and toe guards shall be retained and reused.  They shall be 

checked for security and re-secured where necessary. 
 
58.3 Any panels which have rusted shall be treated with a proprietary rust converter chemical, and 

painted with 2 coats of high quality gloss paint. 
 

 
59.0 LANDING BACK BOXES 

 
59.1 The Contractor shall supply and install suitable back boxes for the landing call and indicator 

stations where necessary. 
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59.2 The Contractor shall form all necessary holes and openings to install the new back boxes and 

shall build them in after positioning and fixing. 
 

59.3 Where surface mounted boxes allow, the Contractor shall form any holes required through to 
the shaft to provide access for cables. 

 
 

60.0 LANDING CALL AND INDICATOR FACEPLATES 
 
60.1 The call and indicator stations shall be supplied and installed in accordance with Schedule 2 

(Schedule of Finishes) and Schedule1 (Schedule of Equipment). 
 

60.2 The faceplates shall be robust vandal resistant surface mounted.  The call stations shall have 
chamfered edges on all sides to prevent malicious damage as far as possible, and the indicator 
stations shall be angled boxes.  

 
60.3 The call stations shall be installed at a height of between 900mm and 1100mm above finished 

floor level and the indicators shall be mounted at a height of between 1800mm and 2400mm, 
with the preferred position above the entrance header section. 

 
60.4 The new faceplates shall be sized in order to cover over any minor damage caused by the 

removal of the existing. 
 
60.5 The faceplates shall be engraved with a “NO SMOKING” pictogram, and with the applicable floor 

number. 
 

60.6 The contractor should make allowance for forming all holes and openings required to install the 
new faceplates in the new location. 
 

60.7 Up and down call buttons with tactile arrows shall be installed at all intermediate floors, with a 
single up or down button with the requisite arrow at terminal floors. 

 
60.8 The method of fixing shall be semi-secret allen headed socket screw or suitable and agreed 

alternative method. 
 
60.9 The final design of the landing control station shall be agreed after the contract is placed and 

prior to manufacture.  
 
 
61.0 LANDING INDICATORS AND GONGS 

 
61.1 A digital direction and floor position indicator shall be provided at each floor and shall be 

Dewhurst VRS54H with red chatacters.   The indicator shall incorporate an audible signal to 
inform passengers that the lift has arrived at the floor.    
 

61.2 The indicators shall incorporate characters of 50mm minimum and shall indicate the appropriate 
floor position of the lift. The indicators shall be programmed to display when required the 
following messages: 
 

• Lift out of service 
• Lift on car preference 
• Lift overloaded 
• Lift on fire recall service 
• Lift on maintenance control 
• Lift on fire service (RH lift only) 
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61.3 The landing indicators shall be fitted with electronic arrival gongs, which shall chime once for an 

up next direction, and twice for a down next direction.  The gongs shall not chime when the lift 
is arriving on a car call only with no further calls within the system. 
 

61.4 The indicators shall be located within a robust vandal resistant surface mounted angled box 
above each entrance frame. These shall be positioned at or near to the existing indicator 
locations and any existing holes be made good.  
 

61.5 The gongs shall have adjustable volume controls, which shall be set to suit site conditions at 
each level. 

 
 
62.0 PAINTING 

 
62.1 Following the removal of the redundant equipment, and prior to the installation of the new 

equipment, the machine room walls shall be re-coated with white emulsion paint, and the floor 
and concrete upstands supporting the machine raft shall be cleaned and re-coated with red floor 
paint. 
 

62.2 The lift shaft walls and ceiling shall be painted with 2 coats of high quality emulsion paint.  The 
contractor shall ensure that minimal over painting occurs to existing materials.   
 

62.3 On completion of the works, the lift pit floor shall be de-greased and given two coats of red floor 
paint, which shall extend to 1m above the pit floor. 

 
 
63.0 TESTING AND COMMISSIONING 
 

63.1 At the conclusion of the work on the lift and before the lift is put into service the Contractor shall 
generally adjust, set up and commission the equipment and carry out tests in accordance with 
BS 5655, Part 10 and provide reports. 
 

63.2 The Contractor shall, as a minimum requirement, carry out all the following tests in the 
presence of the Purchaser or his appointed representatives, and shall assist in the completion 
of any verification check lists: 

 
• Demonstration of the operation of all safety devices. 
• Demonstration of the operation of the lift control system. 
• Demonstration of compliance with any noise and/or vibration requirements. 
• Lift shaft inspection. 
• Lift pit inspection. 
• Test control unit testing, up down run. 
• Phase failure. 
• Phase reversal. 
• Short circuit test (blow fuse) using a door lock switch furthest away from the control 

panel. 
• Earth testing. 
• Continuity testing. 
• Up and down floor levelling. 
• No load, ½ load, full load, 10% over load running test. 
• All door locks tripping. 
• Top and bottom terminal floor switching tripping. 
• Final Limit switches tripping. 
• Governor tension weight switch trip. 
• Safety gear trip switch. 
• 1 hour test run. 
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• Fire-fighting lift full operational test for 2 hours. 

 
63.3 In addition to the above noted tests, the Contractor shall provide all equipment, attendances 

and assistance required for the completion of a summary checklist to be issued by the Purchaser. 
 

63.4 The Purchaser reserves the right to carry out additional witness testing as required in the event 
that the tests carried out were unsuccessful. 
 

63.5 The Contractor shall provide certified test weights; instruments, equipment and labour 
necessary to carry out the tests and the cost shall be included in the Tender price. 

 
63.6 The Contractor shall, in conjunction with the Purchaser or his representative, carry out an 

inspection of the installation during which any outstanding items or defects shall be noted and 
scheduled. 

 
63.7 A copy of the schedule of Outstanding Items and Defects shall be given to the Contractor who 

shall attend to these items as expeditiously as possible and complete prior to the lift being put 
into service.  The Contractor shall carry out any additional tests requested by the Insurers and 
include for demonstration of the installation to the Purchaser. 
 

63.8 Copies of the Test Certificates shall be bound into the Owner’s Manual. 
 

 
64.0  FAILURE UNDER TEST 

 
64.1 If any of the required tests fail the Contractor shall inform the appointed representative 

immediately in writing.  
 

64.2 The Contractor shall include for all necessary remedial work or replacement and inform the 
appointed representative, giving seven days written notice, of the dates upon which the things, 
works or part thereof are ready for re-testing. 

 
64.3 The Contractor shall carry out re-testing on the same basis as the original test, but include for all 

costs associated with the retest. 
 
 

65.0 ROUTINE MAINTENANCE 
 

65.1 The Contractor shall take over the routine maintenance of both lifts when the Works start.  The 
costs of this shall be included within the Tender. 
 

65.2 The Contractor shall provide a 24-hour, 365 day a year responsive breakdown repair service for 
the first 12 months from handover (Practical Completion). 
 

65.3 The Contractor shall supply a report on each call-out attended stating time and date of arrival, 
time and date service was restored, detail fault found, detail of repairs undertaken and cost of 
the works if chargeable (through misuse or vandalism). 
 

65.4 The Contractor shall respond to all emergency call outs within the following time frames: 
 

• Entrapment   1 hour 
• Non-entrapment failure 2 hours 
• All other callouts 4 hours 
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66.0 DEFECTS LIABILITY PERIOD 

 
66.1 In addition to the Contractor’s normal requirements under the defects liability conditions of the 

Form of Contract the Contractor shall provide a comprehensive service, maintenance and 
breakdown repair service for the lift for a period of 12 months. 
 

66.2 On completion of the 12-month defects and maintenance period, the lift installation will be fully 
serviced, and the installation will be handed over at a formal meeting attended by the Lift 
Contractor. 
 

66.3 Service and maintenance shall be carried out each month periodically. 
 

66.4 It is estimated that the minimum time required to achieve the necessary standard of 
maintenance is 2 hours per lift.  
 

66.5 The Contractor shall provide in the control cabinet a suitable log card which must be used by all 
of the Contractor’s staff to record all visits to work on the lift, i.e. service, maintenance, repairs 
and breakdowns.  It shall also be signed by the Purchaser or his appointed representative when 
carrying out routine inspections and checks.  
 

66.6 The log card shall include the lift number, address of the premises, date of visit, reason for visit, 
brief record of work carried out and the printed name of the engineer attending site. 
 

66.7 A written report shall be submitted to the Purchaser within 48 hours in respect of inspections 
and maintenance undertaken.  
 

66.8 Spare parts used in repairs and maintenance shall be new and to the specification of the original 
unless otherwise agreed by the Purchaser. Only where parts are replaced identified as failing 
due to vandalism or misuse shall the Contractor submit an invoice for the works to the 
Purchaser. All other works will be deemed to form part of the Defects Liability period. 
 

66.9 During the 12 calendar months' Defects Liability Period the Contractor shall make good or 
replace at his own expense any part that shall be found defective, or show signs of any weakness 
or undue wear in consequence of faulty design, workmanship or materials. 
 

66.10 The Contractor shall immediately renew all lamps and indicators, in and on the car and in the 
landing indicators, at their expense which may be found at the time of inspection to be defective. 
 

66.11 Attendance to lift breakdowns which are not attributable to faulty design, workmanship or 
materials, not occasioned by or due to any neglect or default on the part of the Contractor will 
be paid for against separate direct orders to be issued by the Purchaser. 
 

66.12 The Lift Contractor and any Sub-Contractors employed shall guarantee that all materials installed 
and workmanship performed by the respective trades shall be of a good standard and in keeping 
with good trade practice.    

 
 

67.0 OWNERS MANUALS 
 

67.1 A draft copy of the Owner’s Manual, in electronic format, shall be provided four weeks before 
the lift is put into service.  
 

67.2 The manual shall detail all lubrication, including specifications, and adjustments necessary to all 
appropriate components of the lift to correctly maintain and keep in a safe operating condition. 
In addition, the manual shall include all construction drawings of the installation and copies of 
all test sheets (including any NICEIC electrical test certificates).  
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67.3 Upon acceptance of the draft manual the Contractor shall supply the final version of the manual 

in electronic format with an additional hard copy of the manual for each lift with the lift number 
and block name clearly marked.   

 
67.4 All pages and cover of the manuals shall be suitable protected from oil and grease. 
 
 

68.0 INSPECTION ON COMPLETION 
 

68.1 Immediately before the expiry of the 12 months defects and maintenance period the Engineer 
and the Contractor shall arrange for a joint inspection to agree that all works associated with the 
Contract are complete and a formal handover arranged. 
 

68.2 A schedule of outstanding works, if any, will be provided by the Engineer and the Contractor will 
have 28 days to complete these works to the satisfaction of the Engineer and the Purchaser. 
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SECTION 2 
 

Schedules 
 
 
 

 Equipment – Schedule 2A 
Finishes – Schedule 2B 
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2A SCHEDULES OF EQUIPMENT  

Equipment EQUIPMENT SCHEDULE 

Lift Controller TVC Ethos (latest model) to include TVC EMU (latest model) with GSM, regenerative drive, controller test buttons, 
Eco Mode 

Lift Drive Full flux vector closed loop with regen 

Lift Monitoring System TVC EMU (latest model) to include GSM unit and ongoing costs and licenses 

Handwinding Display TVC HW 02 

Car Top Control Unit Retain existing 

Emergency Communication Device Retain and reuse existing Safeline SL6+ 

Hoisting Machine Retain and overhaul existing machines 

Shaft Positioning System V-Com VPD manufactured by Thames Valley Controls. 

Over Speed Governor 
Bode 
PFB 

Atwell 

Over Speed Governor Rope Pfiefer Drako 
Gustav Wolf 

Safety Gear Atwell 
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Main Ropes Pfiefer Drako 

Main Rope Terminations Retain existing replace isolation (replace all if deemed beneficial) 

Wiring Containment Galvanised Steel 

Flexible Conduit Kopex 
A&A 

Car Door Operator System Retain existing 

Car Doors Retain existing 

Door Detectors Retain existing 

Door Hanger & Tracks Retain existing 

Car Sling Retain and overhaul existing 

Car Body Retain and overhaul existing (install new cab ties) 

Car Platform Retain and overhaul existing 

Car Sill Retain and clean existing 

Car Lighting Retain existing 

Car pushes Dewhurst US91EN to match existing 

Car Indicator VRS54H 
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Emergency Stop Switches Yellow/red polycarbonate Push pull type 

Shaft Lighting Retain and adapt existing 

Shaft Light Switches Metal clad with neon 

Car Guide Rails Retain existing, adjust as necessary.  Clean and paint back of guides and brackets. 

Counterweight Guide Rails Retain existing, adjust as necessary.  Clean and paint back of guides and brackets. 

RCD Protected Sockets RCD Rated Trip Current 30mA 

Limit Switches Retain existing and reposition as necessary (replace worn rollers and contacts) 

Shaft Facias/Toe Guard Retain and treat existing facias, new steel car toe guard 

Landing Sill Retain and clean existing 

Car & Landing Door Gibbs Fixed carriage and removable plastic liners.  Additional non-contact retaining plate 

Landing Doors  Mullhouse 
(120-minute fire rated) 

Landing Door Release Express drop with baffle 

Landing Pushes US91EN pressel manufactured by Dewhurst 
White / Blue dual illumination 

Landing Indicators Dewhurst VRS 54H 
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Fire Fighting Intercom Station Right hand lift only: - Surface mounted stainless-steel (No firefighting pictogram) 

Fire Recall Station  Left hand lift only: - Surface mounted stainless-steel 

Voice Annunciator Female UK neutral accent 

Car Guide Shoes ILE T409 

Counterweight Guide Shoes ILE F Type 

Car Buffer 
Hydraulic energy dissipation with non-return switches 

Or, 
Neoprene buffer with upstand 

Counterweight Buffer 
Hydraulic energy dissipation with non-return switches 

Or, 
Neoprene buffer with upstand 

Counterweight Screen Sheet steel painted safety orange 

Car & Counterweight Guide 
Lubricators 

Clear PVC top mounted 

Car & Counterweight Guide Oil 
Catchment Trays 

Universal and removable 

Counterweight Fillers Retain existing, any additional to be steel plate 

Pit Ladder Retain existing 

Landing Barrier Retain existing 
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2B SCHEDULES OF FINISHES 

Equipment SPECIFIED FINISHES 

Control Cabinet Manufacturer’s standard  

Landing Architraves Check patterned stainless steel 

Landing Header Check patterned stainless steel 

Landing Doors Check patterned stainless steel 

Landing Door Tracks Existing 

Landing Indicator Faceplates Brushed Stainless Steel 240 Grit Vanguard 

Landing Push Faceplates Brushed Stainless Steel 240 Grit Vanguard  

Car Doors Retain and chemically clean 

Car Side Walls Retain and chemically clean  

Car Front Returns and Header Retain and chemically clean  
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Car Interior Roof Retain and chemically clean  

Car Lighting Retain existing 

Car Ventilation Retain existing 

Car Mirror New mirror polished stainless steel 

Car Skirting Trim Retain and chemically clean  

Car Dado Trim Retain and chemically clean  

Car Handrail New brushed stainless steel  

Car Flooring Retain and chemically clean  

Car Operating Panel Brushed stainless steel  

Car Position Indicator Dewhurst VRS 54H (red) 

Landing Position Indicators Dewhurst VRS54H (red) 

Car Push Buttons New matching existing 

Landing Push Buttons Dewhurst US91EN dual colour illumination (white/blue) 
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SECTION 3 
 

Scope of Works 
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LIFT 1 LEFT HAND (L1137) 
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LIFT 1 LEFT HAND (L1137) 

No. Item Action Retain 
Spares Comments 

Machine Room 

1.  Access signage Replace    

2.  Motor room door Replace   Retain roller shutter but replace main door 
with sliding metal door with new lock 

3.  Ventilation Retain   Install new thermostat 
4.  Electric shock notice Replace    
5.  Hand winding Instructions  Replace    
6.  Control panel Replace   Complete rewire 
7.  Insulation mat Replace    

8.  Safety switches 
(Shaft/Car/Machine room) Replace   Permanently label 

9.  Main isolator Retain/Overhaul   Check supply for suitability and issue report 
10.  Consumer unit Retain/Overhaul   Add RCD breakers where necessary 
11.  Hoisting machine Retain/Overhaul   Gear box inspection and provide report 
12.  Divertor sheaves Retain/Overhaul  Check bearings and grooves 

13.  Machine raft Retain/Overhaul   Check and replace worn isolation, paint 
with two coats of black gloss 

14.  Hoisting ropes Replace   

15.  Overspeed governor Replace    
16.  Overspeed governor rope Replace   
17.  Guarding (Machine & OSG) Retain    

18.  Emergency stop near 
machine Replace    

19.  Rope jump guards Retain   Add where necessary  
20.  Rope hole upstands Retain    
21.  Trunking Retain   Add where necessary 
22.  Power sockets Replace    
23.  Machine room lighting Retain    
24.  Emergency lighting Retain    
25.  Auto-dialler Retain    
26.  Engineers’ intercom Retain/Overhaul   4-way to BS EN81-20 & BS EN81-72 
27.  Tool board Include    

28.  Painting  Include   Clean and paint flooring, touch up walls 
where necessary  

29.  Lifting beam Retain   Test before use 
30.  Safety barrier Retain   Currently stored in pit area 
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No. Item Action Retain 
Spares Comments 

Shaft & Pit Area 

1.  Shaft & emergency lighting  Retain/Overhaul   Include emergency back-up and 3-way 
switching 

2.  Signage (Headroom & Pit) Include   Where necessary 

3.  Limit switches Retain    

4.  Painting (Shaft & Pit) Include   White emulsion on walls and 2 coats of read 
floor paint in pit 

5.  Car & Counterweight 
buffers Replace    

6.  Pit access ladder Retain    

7.  Oil catchment trays Replace    

8.  Trunking Retain/Overhaul   Replace where necessary 

9.  Guide rails and brackets Retain    

10.  Counterweight  Retain    

11.  Counterweight guide shoes Replace    

12.  Counterweight guide 
lubricators Replace    

13.  Counterweight screen Replace    

14.  Tension pulley Replace    

15.  RCD Power Socket Include    

16.  Pit control station Include    

17.  Shaft light switch (Pit) Replace    

18.  Alarm bell/siren Replace    

19.  Stop switches  Replace    

20.  Trailing cables Replace    

21.  Safe refuge notice (Pit) Include    

22.  Compensation N/A    
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No. Item Action Retain 
Spares Comments 

Landing Entrances 

1.  Doors Replace    
2.  Bottom track Retain    
3.  Top track Retain    
4.  Hanger Retain   Replace any damaged/worn items 
5.  Hanger rollers Retain   Replace any damaged/worn items 
6.  Locks Retain   Replace any damaged/worn items 
7.  Bottom gibs Replace    
8.  Door closer / aircord Replace    
9.  Pick up rollers Retain   Replace any damaged/worn items 
10.  Shaft fascia’s Replace    
11.  Entrance frames Retain    
12.  Architraves  Replace    
13.  Indicators Replace    
14.  Push stations Replace    
15.  Fire recall switch Replace   BS EN81-73 
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No. Item Action Retain Spares Comments 

Lift Car 

1.  Enclosure Retain   Clean, treat any rust and paint 
2.  Sling Retain/Overhaul   Clean, treat any rust and paint 
3.  Ceiling  Retain    
4.  Walls Retain/Overhaul   Chemically clean 
5.  Flooring Retain/Overhaul   Chemically clean 
6.  Lighting Retain    
7.  Mirror Retain/Overhaul   Polish 
8.  Car operating panel Retain/Overhaul   Chemically clean 
9.  Doors Replace    
10.  Hanger Replace    
11.  Bottom track Replace    
12.  Door detector Retain    
13.  Toe guard Replace    
14.  Door operator  Replace    
15.  Skate Replace    
16.  Handrail (Car top) Include   Add where necessary 
17.  Safe refuge notice (Car top) Include    
18.  Shaft light switch (Car top) Retain    
19.  Car top control station Retain   
20.  Car guide shoes Replace    
21.  Car guide lubricators Replace    
22.  Passenger load weigher Include    

23.  Tape Head/shaft selection 
Equipment Replace    

24.  Data plate Replace    
25.  Safety gear (Bi-directional) Include    
26.  Induction loop Include    
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LIFT 2 RIGHT HAND (L1138) 
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LIFT 2 RIGHT HAND (L1138) 

No. Item Action Retain 
Spares Comments 

Machine Room 

31.  Access signage Replace    
32.  Motor room lock Replace    
33.  Ventilation Retain    
34.  Electric shock notice Replace    
35.  Hand winding Instructions  Replace    
36.  Control panel Replace   Complete rewire 
37.  Insulation mat Replace    

38.  Switches 
(Shaft/Car/Machine room) Replace   Permanently label 

39.  Main isolator Retain/Overhaul   Check supply for suitability and issue report 
40.  Consumer unit Retain/Overhaul   Add breakers where necessary 
41.  Hoisting machine Retain/Overhaul   Gear box inspection and provide report 
42.  Divertor sheaves Retain/Overhaul  Check bearings and grooves 

43.  Machine raft Retain/Overhaul   Check and replace worn isolation, paint 
with two coats of black gloss 

44.  Hoisting ropes Replace   

45.  Overspeed governor Replace    
46.  Overspeed governor rope Replace   
47.  Guarding (Machine & OSG) Retain    

48.  Emergency stop near 
machine Replace    

49.  Rope jump guards Include   Add where necessary  
50.  Rope hole upstands Include    
51.  Trunking Retain   Add where necessary 
52.  Power sockets Replace    
53.  Machine room lighting Retain    
54.  Emergency lighting Retain    
55.  Auto-dialler Retain    
56.  Engineers’ intercom Retain   (Already 4-way communication) 

57.  Painting  Include   Clean and paint flooring, touch up walls 
where necessary  

58.  Lifting beam Retain   Test before use 
59.  Safety barrier Retain   Currently stored in pit area 
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No. Item Action Retain 
Spares Comments 

Shaft & Pit Area 

23.  Shaft & emergency lighting  Retain/Overhaul   Include emergency back-up 

24.  Signage (Headroom & Pit) Include   Where necessary 

25.  Limit switches Replace    

26.  Painting (Shaft & Pit) Include   White emulsion on walls and 2 coats of read 
floor paint in pit 

27.  Car & Counterweight 
buffers Replace    

28.  Pit access ladder Retain    

29.  Oil catchment trays Replace    

30.  Trunking Retain/Overhaul   Replace where necessary 

31.  Guide rails and brackets Retain    

32.  Counterweight  Retain    

33.  Counterweight guide shoes Replace    

34.  Counterweight guide 
lubricators Replace    

35.  Counterweight screen Replace    

36.  Tension pulley Replace    

37.  RCD Power Socket Include    

38.  Pit control station Include    

39.  Shaft light switch (Pit) Retain    

40.  Alarm bell/siren Replace    

41.  Stop switches  Replace    

42.  Trailing cables Replace    

43.  Safe refuge notice (Pit) Include    

44.  Compensation N/A    
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No. Item Action Retain 
Spares Comments 

Landing Entrances 

16.  Doors Replace    
17.  Bottom track Replace    
18.  Top track Replace    
19.  Hanger Replace    
20.  Hanger rollers Replace    
21.  Locks Replace    
22.  Bottom gibs Replace    
23.  Door closer / aircord Replace    
24.  Pick up rollers Replace    
25.  Shaft fascia’s Replace    
26.  Entrance frames Replace    
27.  Architraves  Replace    
28.  Indicators Replace    
29.  Push stations Replace    
30.  Fire Service Switch Include   BS8899/BS EN81-72 (no Pictogram) 
31.  Fire Service Intercom Include   BS8899/BS EN81-72 (no Pictogram) 
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No. Item Action Retain Spares Comments 

Lift Car 

27.  Enclosure Retain   Clean, treat any rust and paint 
28.  Sling Retain/Overhaul   Clean, treat any rust and paint 
29.  Ceiling  Retain    
30.  Walls Retain/Overhaul   Chemically clean 
31.  Flooring Retain/Overhaul   Chemically clean 
32.  Lighting Retain    
33.  Mirror Retain/Overhaul   Polish 
34.  Car operating panel Retain/Overhaul   Chemically clean 
35.  Doors Replace    
36.  Hanger Replace    
37.  Bottom track Replace    
38.  Door detector Retain    
39.  Toe guard Replace    
40.  Door operator  Replace    
41.  Skate Replace    
42.  Handrail (Car top) Include   Add where necessary 
43.  Safe refuge notice (Car top) Include    
44.  Shaft light switch (Car top) Retain    
45.  Car top control station Retain   
46.  Car guide shoes Replace    
47.  Car guide lubricators Replace    
48.  Passenger load weigher Include    

49.  Tape Head/shaft selection 
Equipment Replace    

50.  Data plate Replace    
51.  Safety gear (Bi-directional) Include    
52.  Induction loop Include    
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ANNEXE F 
 

Fire-Fighting Lift 
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1.0 FIRE-FIGHTING LIFT 

 
1.1 Neither of the lifts are, by design of the lift or building, fire-fighting lifts in accordance with the 

requirements of BS EN81-72. 
 

1.2 It is intended that all works being carried out will be done so in accordance with the 
requirements of BS EN81-72 AND BS8899 where possible and practical. 

 
1.3 The Contractor shall satisfy the requirements of BS8899 as far as is reasonably practicable with 

regards to operation, signage, identification, and operation in the event of a fire. 
 
1.4 The Contractor shall ensure that at least one of the lifts operates in accordance with the 

requirements of BS EN81-72 (2020) with respects to functions and controls, and shall ensure 
that the other lift operates strictly in accordance with BS EN81-73. 

 
1.5 All new equipment utilised shall not only satisfy the requirements of BS EN81-72 but shall satisfy 

the general and specific requirements of the specification and the fire strategy.  Where this is 
deemed and agreed by the Purchaser as not practical, the priority shall be given to BS EN81-72. 
 

1.6 As the building is public access, specific attention should be paid to all functions and controls 
providing information to occupants, including: 

 
• Audible and visual indicators 
• Accessibility and escape routes 
• Clear instructions relating to what to do in the event of a fire 

 
1.7 On completion of works the Contractor will be expected to fully demonstrate all functions and 

control of the fire service systems to the Purchaser. 
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       Employer: LEATHERMARKET JMB 
 

Project:   SYMINGTON HOUSE LIFT REFURBISHMENT WORKS 2021 
 
 
 

I N S T R U C T I O N S   F O R   T E N D E R I N G 
 
 
 
1. Invitation to Tender 

 
Leathermarket JMB (the "Employer") invites tenders for the carrying out of 
refurbishment/repairs in accordance with the attached documents comprising Conditions of 
Contract, Supplementary Clauses, Technical Specification and Tender Documents.  
 
Tenders must be submitted for the whole of the Service.  Tenders for part only of the Service will 
be rejected. 
 
Tenders not complying with these instructions in any particular may be rejected by the Employer 
or his appointed representative whose decision in the matter shall be final. 

 
2. Prospective tenderers shall ensure that they are fully familiar with the nature and extent of the 

obligations to be accepted by them if their tenders are accepted, including any relevant and 
applicable site rules, a copy of which may be seen viewed upon request.  Prospective tenderers 
may visit relevant site locations by prior arrangement. 

 
3. Should any prospective tenderer be in doubt as to the interpretation of any part of the Contract 

Documents, The Engineer will respond to such enquiries prior to the tender return date. 
 
4. It is the responsibility of prospective tenderers to obtain for themselves at their own expense 

any additional information necessary for the preparation of their tenders. 
 
5. All information of a commercially sensitive nature and/or other information likely to prejudice 

the commercial interests of the Employer if made public supplied by the Employer in connection 
with this invitation to tender shall be treated as confidential by prospective tenderers.  

 
6. The attached documents are and shall remain the property of the Employer and shall be returned 

with the tender, and if no tender submitted, upon demand. 
 
7. Tenderers may be required to demonstrate their ability to provide the Service. 
 
8. The tender shall be submitted on the Form of Tender incorporated herein.  The Form shall be 

signed by the tenderer and submitted in the manner and by the date and time stated below. 
 
9. All documents requiring a signature shall be signed: 

 
9.1 where the tenderer is an individual, by that individual, 

 
9.2 where the tenderer is a partnership, by two duly authorised partners, 

 
9.3 where the tenderer is a company, by a director or by a person duly authorised for that 

purpose. 
 

10. All prices, rates, etc., quoted are to be exclusive of Value Added Tax. 
 
11. The tender must be completed in English. 
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12. Tenders will be evaluated on the basis of the most advantageous offer to the Employer.  The 
factors which will be utilised in this assessment are: 

 
• quality 
• technical merit 
• aesthetic and functional characteristics 
• price 
• delivery date 
• delivery period or period of completion 
 
The award criteria will be based on value for money having regard to price, delivery and 
quality, in no particular order of importance.  

 
13. The Employer is not bound to accept the lowest or any tender and shall not be responsible for 

any costs in connection with the preparation thereof. 
 
14. The successful tenderer will be required to execute a formal contract and, until such execution, 

the successful tender together with the Employer's written acceptance shall form a binding 
agreement in the terms of the Contract Documents and where there is any discrepancy or 
difference between the tender and the (other) Contract Documents, the latter shall prevail. 

. 
15. The fact that you have been invited to submit a tender does not necessarily mean that you have 

satisfied all of Employer’s requirements relating to tender acceptance. 
 
16. Tender Submission 

 
The tender and all accompanying documents shall be carefully parcelled and sealed in the 
enclosed envelope and shall be delivered to: 
 
Programme Manager 
Leathermarket JMB 
26 Leathermarket Street 
London SE1 3HN 
 
Tenders should arrive not later than 12.00 noon on Friday 3RD December 2021. 
 
No markings or means of identification shall be made on the outside of the parcel. This 
requirement applies equally to customised franking machine and courier service 
labels/identifiers.  
 
Tenders received after 12.00 noon on Friday 3RD December 2021 will NOT be considered. 
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F O R M   O F   T E N D E R 

 
 
For THE REFURBISHMENT OF 2 (TWO) PASSENGER LIFTS 
 
 
  
To:  LEATHERMARKET JMB 
 
I/We …………………………………............................................................... 
 
carrying on business at .............………………………………........................... 
 
................................................................………………………………………. 
 
................................................................………………………………………. 
 
 
• hereby tender and undertake to execute and complete all the Service required to be performed in 

accordance with the Contract Conditions, Specification and prices contained therein for the following 
sum: 
 
£............................................................................................... 
 
..............................................................................................................................(in words)  
 

 
• hereby tender and undertake to execute and complete the Service, in accordance with the Articles of 

Agreement, Contract Conditions, Specifications, Schedule of Rates and rates and prices contained 
therein. 

 
I/We agree that the insertion by me/us of any conditions qualifying this tender or any unauthorised 
alteration to any of the tender documents shall not affect the Form of Contract or the Contract Conditions 
and may cause the tender to be rejected. 
 
I/We agree that this tender shall remain open to be accepted or not by the Employer and shall not be 
withdrawn for a period of thirteen weeks from this date. 
 
Unless and until a formal Agreement is prepared and executed, this tender together with your acceptance 
thereof in writing, shall constitute a binding Contract between us. 
 
I/We certify that the details of this tender have not been communicated to any other person or adjusted 
in accordance with any agreement or arrangement with any other person. 
 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 
 
I/We hereby certify that I/We have not canvassed or solicited any employee of the Employer in connection 
with the award of this tender or any other tender or proposed award of the tender for the Service and 
that to the best of my/our knowledge and belief no person employed by me/us or acting on my/our behalf 
has done any such act. 
 
I/We further hereby undertake that I/We will not in the future canvass or solicit any or employee of the 
Employer in connection with this tender or proposed tender for the Service and that no person employed 
by me/us or acting on my/our behalf will do any such act. 
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I/We certify that this is a bona fide tender. 
 
Contractor's Signature(s)  ...................................……………………………… 
 
………..................................................................…………………………….. 
 
(print name(s) in full) …..........................................…………………………….. 
 
.................................…………..............................…………………………….. 
 
Date .....................................………….....................…………………………………. 
 
Name and Address of Firm .......................................…………………………… 
 
........................................................……………......…………………………… 
 
................................................................………………………………………. 
 
 
 

DECLARATION RELATING TO COLLUSIVE TENDERING 
 
 
I/We declare that this is a bona fide tender, intended to be competitive, and that we have not fixed or 
adjusted the amount of the tender or the conditions on which any tender is made by or under or in 
accordance with any agreement or arrangement with any other person.  We also declare that we have 
not done and we undertake that we will not do at any time before the hour and date specified for the 
return of this tender any of the following acts:- 
 
(a) Communicate to a person other than the person calling for those tenders the amount or 

approximate amount of the proposed tender, except where the disclosure, in confidence, of the 
approximate amount of the tender was necessary to obtain insurance premium quotations 
required for the preparation of the tender. 

 
(b) Enter into any agreement or arrangements with any other person that he shall refrain from 

tendering or with the aim of preventing tenders being made or as to the amount of any tender 
to be submitted. 

 
(c) Offer or pay or give or agree to pay any sum or valuable consideration or otherwise induced 

directly or indirectly to any person for doing or having done or causing to be done in relation to 
any other tender or proposed tender for the said work any act or thing of the sort described 
above or to inform us of the amount or the approximate amount of any rival tender. 

 
In this certificate, the word "person" includes any persons or any body or association, corporate or non-
corporate, and "any agreement or arrangement" includes such transaction, formal or informal, and 
whether legally binding or not. 
 
 
 
 
Signature………………………………………………………………………… 
 
 
Firm or Company………………………………………………………………… 
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SUMMARY OF FIXED PRICE TENDER 
  
(Prices MUST be quoted separately where required) 

1. Preliminaries  

Item Description Cost (£) 

1 Casing up and protection  

2 Storage and containment (including washroom facilities)  

3 Building and decoration  

 Total:  

 
 

2. Project Works (per lift) 

Item Description Cost (£) 

1 L1137 (LH)  

2 L1138 (RH)   

 Total:  

 
 

3. Provisional and Contingency Sums 

Item Description Cost (£) 

1 Provisional sum of daywork from Appendix 1  

2 Contingency sum 6,000 

 Total:  

 
 

4. Tender Sum 

Item Description Cost (£) 

1 Total Contract Sum (sum of tables 1, 2, and 3)   

 Total sum carried forward to Form of Tender:  

 
 
 

Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 1 
DAYWORK AND LABOUR RATES 
 
 
The Tenderer shall insert below the percentage additions for Incidental Costs, Overheads and Profit 
applicable to each section of the Prime Cost of Daywork. 
 

Percentage addition for overheads and profit 

 
  LABOUR 
 

Provide the Provisional Sum of £150.00 for Prime Cost 
of Labour 
 
Add for Incidental Costs, Overheads and Profit 

 
MATERIALS 

 
Provide the Provisional Sum of £100.00 for Prime Cost 
of Materials 

 
Add for Incidental Costs, Overheads and Profit 

 
PLANT 

 
Provide the Provisional Sum of £25.00 for Prime Cost of 
Plant 

 
Add for Incidental Costs, Overheads and Profit 
 

 
 
 
 150.00+   
 
 

____ %          = £                
 
 
 
 
 100.00+   
 
   ____ %           = £                

 
 
 
 

                                       25.00+   
  
   ____ %           = £                

 

Total carried forward to Summary of Tender: £                   

 
 
 
 

LABOUR RATES (at Time of Tender) £ per hour 

Supervisor/Manager  

Fitter  

Mate  

Apprentice (if applicable)  

  
Rates may be combined if a single hourly rate is applicable for a pair of men.  
 
 
 

Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 2 
AUTHORISED OVERTIME 
 
 
Payment to the Contractor for any authorised overtime worked by his tradesmen shall be assessed by the 
application to the total number of non-productive hours worked on the nett labour rates scheduled, the 
Contractor being reimbursed for the nett additional cost of overtime working with the percentage 
addition for establishment charges only. 
 
 
Hours of working are as follows: 
  

 Hours at Basic Rate At Time and 1/2 At Double Time 

 
 

Monday 
 
Tuesday 
 
Wednesday 
 
Thursday 
 
Friday 

 
 

Saturday 
 
 

Sunday 
 
 

Bank holiday 
 

 
 

 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 

 

 
 
 
 

 Percentage addition for establishment charge only on above _____% 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 3 
PROGRAMME 
 
 
 
The Tenderer is required as part of his Tender information to insert below the period of time required for 
the manufacture, installation and commissioning of the equipment detailed in the Specification. 
 
The period shall be counted from the date of receipt of the official order. 
 
The works are intended to be completed consecutively.  
 
The programme for each lift shall be detailed separately as requested in order to notify the respective 
residents. 

 
 

Contract Programme  No. of 
 Weeks 

Period to issue of working drawings from receipt of order  

Period to commence works on site from approval of drawings  

 
Period required for site works including commissioning 

 
Symington House – LH Lift 
 

 

 
Symington House – RH Lift 
 

 

Total contract period required:  

 
 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 4 
DETAILS OF HOURS TO BE WORKED 
 
 
 
The Tenderer shall quote below the number of hours each day he intends his operatives to work and the 
number of men to be employed on the site in order to comply with the programmed site period. 
 
 

 
 Day 
 

 Starting 
 Time 

 Finishing 
 Time  Hours  Number 

 of Men 

 
 
 

Monday 
 
 

Tuesday 
 
 

Wednesday 
 
 

Thursday 
 
 

Friday 
 
 

Saturday 
 
 
Sunday 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 5 
SUPERVISORY STAFF 
 
 
 
The Tenderer is required to give names of proposed Supervisory Staff who would be responsible for 
engineering matters and the supervision of staff and labour engaged in the execution of the Contract 
Works. 
 
 
The persons named should be permanently engaged and available to carry out their duties throughout 
the currency of the Contract. 
 
 

Name Role Qualifications 

 
 

 

  

   

   

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 6 
DETAILS OF SPECIALISTS TO BE EMPLOYED 
 
 
 
The Tenderer shall give below details of all specialist Sub-Contractors he intends to employ, both on site 
and off site. 
 
 
 

Name of Specialist Contact Details Scope of Works 

 
 

 

  

   

   

 
 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 7 
SCHEDULE OF ALTERNATIVES 
 
 
Where a Contractor proposes the use of alternative makes and manufacturers to those specified, the 
details must be completed below: 
 

 
Item 

 
Alternative 
Suggested 

 
Tender 

Increase 
(£) 

 
Tender 

Decrease 
(£) 

 
Reason 

For Offer 

     

     

     

 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 8 
DETAILS OF SERVICES REQUIRED BY THE CONTRACTOR 
 
 
The Tenderer should state the minimum/maximum requirement for the listed service which will be 
required to complete the works: 
 

 
Service 

 
Maximum 

Requirement 

 
Minimum 

Requirement 

 
Reason for Service 

3 Phase Power    

1 Phase Power    

Storage and 
Containment TO BE PROVIDED BY CONTRACTOR 

Welfare Facilities TO BE PROVIDED BY CONTRACTOR 

 
 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 9 
MAINTENANCE CHARGES 
 
 
 
The Tenderer shall give details of charges for the maintenance on an annual basis, which he would 
require for the equipment covered by this specification. 
 
 

Comprehensive Maintenance £ per annum 

Lift 1 
 
 

Lift 2 
 

 
 
 
The term ‘Comprehensive’ shall mean the carrying out of all maintenance and repairs including the 
replacement of all defective part including those parts that have become defective through fair wear and 
tear.  It shall also mean the attendance of all callouts 24 hours per day, 7 days per week. 
 
The prices quoted shall be the annual cost after the initial 12 months warranty and defects “Free 
Maintenance” period. 
 
The Contractor should note that the lifts are currently maintained as part of a bulk PPM contract, and that 
it is likely that these lifts will return to this contract at the end of the Defects and Liability period. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 10 
DETAILS OF MAJOR COMPONENTS OFFERED (where applicable) 
 
 

Item Supplier/Manufacturer Details 

Control Panel  

Shaft Encoder  

Limit Switches  

Overspeed Governor  

Tension Weight  

Safety Gears  

Ropes  

Communication system  

Landing Doors   

Door Detectors  

Landing Pushes  

Landing Indicators  

Car pushes  

Car Indicator  

Emergency alarm charger  

Emergency Lighting unit  

Car & Counterweight Shoes  

To what extent, if any, does 
the equipment offered vary 
from the Specification?   
(This may be stated in a 
separate covering letter.) 

 

 
 
 
 

Signature of Tenderer:___________________________ 
 

Date:___________________________ 
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APPENDIX 11 
 
DETAILS OF INSURANCE 
TO BE COMPLETED BY TENDERER 
 
 
 

 
Policy 

 
Insurer/Broker Details 

 
Policy Number, 
Sum Assured & 

Conditions 

 
Renewal Date 

Public Liability    

Product Liability    

Employers Liability    

Other (please state)    

 
 
 
 
 
 
 
 
 Signature of Tenderer:___________________________ 
 

Date:___________________________ 
 




